
STATEMENT OF WORK

1. General

The Army National Guard (ARNG) has a requirement to provide air traffic control,
ground traffic control and air traffic control maintenance at 7 ARNG Airfields (AAF) with
a possible option of one more airfield for a total of 8 airfields. Air Traffic Controllers will
be provided to those AAF as their current controller contracts expires. (See Paragraph 9
below for specific start dates for each AAF.) Additionally, the ARNG will require
management support for the subject airfields. The contractor will provide the air traffic
and ground traffic services at each location with a minimum of one (1) site supervisor
and two (2) air traffic/ground traffic controller for not more than 1920 hours per person
per year IAW Paragraphs 9 and 10 of this PWS. The Contractor shall provide all
personnel, equipment, tools, materials, supervision and other items and services
necessary (except as identified in the section identifying Government-Furnished
Property and Services) to perform various amounts of Air Traffic Control Operations,
Training, On-Call Maintenance Services from a remote location and Management and
Administrative services. The contractor will also provide Air Traffic Control (ATC)
adequate equipment maintenance personnel and supervision to ensure appropriate
maintenance is performed and equipment operational readiness rates (ORR) are
maintained at all sites. Required number of personnel to meet the maintenance
objectives is at the discretion of the contractor. Fulltime maintenance is not deemed
necessary at all locations while other locations will support fulltime maintenance
support. Maintenance personnel will be limited to not more than 40 hours per work
week. The contractor will also provide not more than one (1) person to manage all
contract personnel, provide administrative support, provide Quality Assurance, and be a
liaison between ARNG-AV, supported sites, and the contract company.

The one (1) management position will require 1920 hours of work from the ARNG
Readiness center, Arlington Hall Station, Arlington, VA. The Contractor shall ensure all
work meets United States Army, Federal Aviation Administration, Army National Guard
and local regulations and requirements at all times. Facilities with Air Traffic Control
and Landing Systems (ATCALS) equipment maintenance services may be added to or
deleted from this contract after proper notification is completed.

All requirements and provision in the PWS will comply with applicable regulations
and publications. Specifically for Air Traffic Controllers and Maintenance, compliance
with AR 95-2 and TC 3-04.81 Part One is required. For disparity between this PWS and
applicable publication, the most restrictive approach is required. Clarification of
requirements will be submitted to the COR through the COTR.

2. APPLICABILITY

This PWS applies to the efforts required by the Army National Guard for Air Traffic
Services collective/sustainment training assistance and airfield improvement program.



3. CONTRACT PERIOD

This is a five year contract that will be funded annually based upon the availability of
funds. The initial period of performance shall be one year from date of award. Estimated
periods of performance are as follows:

Initial: 01 MAR 2012 – 28 FEB 2013

Option Year 1: 01 MAR 2013 – 28 FEB 2014

Option Year 2: 01 MAR 2014 – 28 FEB 2015

Option Year 3: 01 MAR 2015 – 28 FEB 2016

Option Year 4: 01 MAR 2016 – 28 FEB 2017

Dates may be reasonably adjusted to accommodate contract award date; however,
each period of performance shall be one year total.

4. PLACE OF PERFORMANCE

One (1) Contract Manager and Administrator position (Ref para 8.4) will be located at
Arlington Hall, Army National Guard Readiness Center, 111 South George Mason
Drive, Arlington, VA 22204, and, by exception, telecommutes at an alternate location.
This position is required to perform duties at Arlington Hall 25% of their work time.

The following airfields are where ATC and maintenance services are to be provided with
one option site:

Bryant AAF, FT Richardson, AK Himsel AAF, Camp Atterbury, IN

Camp Guernsey AAF, Guersney, WY Miller AAF, Camp Ripley, MN

Camp Grayling AAF, Grayling, MI Muir AAF, FT Indiantown Gap, PA

Hammond Regional, Hammond, LA (option) Perkinson AAF (Blackstone), FT Pickett, VA

The ARNG may require ATC support at up to fifteen (15) additional ARNG ATS unit
locations, training sites, and 23 ARNG Airfields and Heliports. The contractor will
receive the additional location requirements from the ARNG in a new statement of work.

The ARNG may reduce or eliminate the requirement at any airfield per their discretion
by giving the contractor a 30 day initial notification.



5. CONTRACT MANAGEMENT

This task order shall be addressed monthly in the Contractor’s Progress, Status and
Management Report required by DI-MGMT-80227.

6. INSPECTION AND ACCEPTANCE/FOB

Inspection and acceptance shall be at destination. FOB shall not be applicable.

7. SECURITY

7.1 Clearance: Each employee shall have and maintain, as a minimum, a SECRET
security clearance during their term of employment. Security requirements for this task
will be defined in the DD Form 254.

7.2 Key Control: Each Site Supervisor/Lead Technician shall be responsible for
Safeguarding all Government facilities, as well as property, equipment, and automation
for their assigned locations. The Contractor shall sign for and be responsible for each
contract location, operation, and equipment. The Contractor shall establish a key
control program to ensure proper safeguarding of all keys used at all sites under
Contractor control. Master keys shall only be provided to the COTR and appropriate
installation Directorate of Public Works (DPW), Security, Fire Department, and airfield
management personnel. Lock-specific keys may be issued as needed. Each
Contractor Site Supervisor/Lead Technician shall keep a file listing all keys issued and
to whom. Lost or stolen keys need to be reported to the Contractor Site
Supervisor/Lead Technician immediately. The Contractor Site Supervisor/Lead
Technician shall report the missing keys to the owning agency of the affected building.
The Contractor Site Supervisor/Lead Technician is responsible to update key inventory
based on changes to personnel. The Contractor shall be responsible for all re-keying
costs should re-keying be required due to lost or stolen keys and/or deemed necessary
by the Site Supervisor/Lead Technician. The Site Supervisor/Lead Technician can work
with installation DPW or the airfield management to have the locks replaced. All
material and parts costs associated with this effort shall be the responsibility of the
Contractor. Re-keying costs shall be the responsibility of the requiring agency should
the owner of a site occupied/used by the Contractor decide to re-key.

7.3 Lock Combinations: The Site Supervisors/Lead Technicians shall exercise the
same level of control and safeguarding used with combination and cipher locks.

8. REQUIREMENTS



8.1 Site Supervisor: Each specific ATC site shall have a Site Supervisor. Each Site
Supervisor shall

- designate an alternate who can act on behalf of the Site Supervisor during
the manager’s absence.

- complete a Contractor provided Site Supervisor training program within 60
days of the start of the contract or date of hire as a Site Supervisor or
designated as an alternate.

- possess a CTO certification for the site managed.

- maintain control tower proficiency as defined for Facility Chiefs in TC 3-04.81
Chapter 1.

The site supervisor will be responsible for all contractor personnel in support of this
effort at specific sites under this contract. This includes the contractors ATC
maintenance personnel both assigned to the site and temporary support. The Site
Supervisor’s duty day is eight (8) hours in length not including a lunch period. Unless
otherwise required to support the local ATC requirements the Site Supervisor core
hours shall be 0900 to 1600 local time.

The Site Supervisor will act as the Controller in Charge when on site. In the absence of
the Site Supervisor another controller must assume the responsibilities of the Controller
in Charge. Controller in Charge is IAW the TC 3.04-81.

The Site Supervisor shall prepare (as required) and coordinate Letters of Agreement
(LOA), Memorandums of Agreement (MOA), Memorandum of Understanding (MOU)
and support agreements applicable to ATC operations, Weather Observation Services
and ATC and communication equipment maintenance with military and civil airport
management, to be signed by the Government. Draft copies shall be forwarded to the
COR for review prior to implementation. Current documents shall be honored.

8.2 Air Traffic and Ground Traffic Controller: Each controller’s primary responsibility
is for those tasks, jobs, and requirements of a position controller IAW with all applicable
Army publications, regulations, local policies, and FAA regulations. A controller may be
designated as the Controller in Charge in the absence of the site supervisor.

8.2.1 Air Traffic and Ground Control Requirements: This section will describe the
specific requirements as they pertain to fulfilling air traffic and ground control
requirements. Herein, unless otherwise delineated, any statement of air traffic control
(ATC) is synonymous with ground control.

8.2.1.1 Qualification: The site supervisor and other air traffic controllers will hold a
qualifying FAA Control Tower Operators Certificate. Each air traffic controller shall have
at least three years air traffic control tower experience and obtain an Air Traffic Control
Specialist (ATCS) certificate for appropriate facility. Each operator will, within 60 days
of starting the contract, gain facility specific CTO qualification IAW applicable FAA
regulations. It is the contractor’s responsibility to ensure that minimum qualifications are
maintained. In the event qualifications cannot be maintained it is contractor’s
responsibility to reestablish qualification requirements within 60 days. The site COTR



will be notified when any change in qualification status. Any change in personnel due to
qualification deficiencies will be forward to the COR through the COTR. Qualification
status of each person will be maintained in each MCR.

8.2.1.2. Medical Requirements/Restrictions: Each Site Supervisor and controller must
meet the medical qualification requirements specified in TC 3-04.81 Chapter 1, AR 40-
501 and the Aeromedical Technical Bulletin (ATB) titled “Department of the Army
Civilian (DAC) and Civilian Contract Air Traffic Control (ATC) Medical Examination
Qualification Standards” for DA civilians, terminal positions, for the conduct of the air
traffic controller medical examination (ATCME). The ATCME may be completed by a
flight surgeon or aeromedical physician’s assistant (APA) from any branch of the service
and shall be completed annually for all contract controllers and funded by the
Contractor. FAA physicals shall not be accepted as certification of medical fitness. A
DA Form 4186 (Medical Recommendation for Flying Duty) (referred to as an “Up Slip”)
signed by a flight surgeon of any military service must be completed as part of the
ATCME and serves as a recommendation to the local airfield manager/Site Supervisor
of the individual’s medical fitness for execution of ATC duties. The local COTR is the
designated signatory as the commander on the DA Form 4186. If an airfield manger or
Site Supervisor determines a controller’s physical or mental health is questionable,
(s)he will relieve the controller of ATC duties. The supervisor will refer the controller to
a flight surgeon/medical examiner for an evaluation and a ruling. If a controller is
receiving a substance or medical procedure that is likely to provoke an adverse
systemic reaction, the controller will be restricted from ATC duties. The controller will
not perform ATC duties until declared fit IAW AR 40-501. AR 40-8 addresses the
factors to consider and the appropriate medial restrictions to ATC duty. Controllers
must receive an updated DA Form 4186 from a military flight surgeon before returning
to ATC duties after a grounding event. The contract controller and maintenance
personnel are subject to post aviation incident/accident blood test and urinalysis per the
direction of the investigating officer, installations commander, airfield commander,
COTR, local safety officer.

8.2.1.3. Air Traffic Control and Weather Observer Training: The Contractor shall:
develop and utilize site-specific facility training guides for tower controllers; provide
NWS training and training guides for weather observer certifications (where applicable);
provide a Site Supervisor/alternate training program as identified in 4.1.2 above. Site
Supervisor shall develop an annual training plan that outlines airfield and air traffic
specific requirements. The annual training plan shall be tailored to airfield procedures
and consider seasonal activity training. Site Supervisors shall develop quarterly
proficiency training documents and administer annual written proficiency tests for each
controller/weather observer.

8.3 Site Trainer: One of the controllers will be designated as the local ATC trainer.
This person is responsible for all training requirement IAW applicable regulations,
publication and this PWS. Training records management for contract controllers will be



IAW contractor policy. The site trainer will also be responsible for supporting the
Military CTO Training Program as defined in this PWS.

8.4 Contract Manager and Administrator: The contractor shall provide one person
who will report to the government. This manager is responsible to manage all sites,
perform appropriate administrative action, and support the government’s quality
assurances plan by evaluating sites compliance.

Qualification: This Contract Manager will have a minimum of seven (7) years
experience in management like contracts. The Contract Manager will be a holder of, at
a minimum, an FAA Control Tower Operator’s (CTO) certificate. In lieu of holding a
CTO, the Contract Manage will have at least 5 years of ATC related experience within
the preceding 7 years. The Contract Manger will have at least 3 years supporting
military contracts with a preference toward Army contracts.

Travel: The Contract Manager is expected to travel to each site at least once annually.
Additionally, the Contract Manager may be required to attend at least five (5)
conferences of 5 days each, each contract year. Travel will be pre-approved by the
COR. The contractor shall use current JTR for lodging and per diem limits. The
contractor shall travel at the most cost effective means available.

Communications and Interaction: Communication with the Contract Manager will be via
telephone and email. Official email communication will be via AKO email address. The
contractor is responsible for providing adequate automation equipment, network access,
and telephone requirements at no cost to the government.

9. SITE SPECIFIC MANAGEMENT

Each Site Supervisor shall work an 8-hour duty day (not including lunch) whether
working as a supervisor, controller or trainer. Each site-specific Maintenance
Technician shall work an 8-hour duty day (not including lunch). The Site Supervisors
may consolidate operating positions in the control tower only after considering activity
and qualifications of the personnel involved. No less than two controllers shall be
present for duty in a control tower, one of which must be the Controller in Charge (CIC).
The use of PQ controllers to meet manning requirements may be used in towers
although this creates a unique risk when managing rest breaks and other relief periods.
Single Controller-in Charge (CIC) operations may be implemented during periods of low
traffic density for no more than 60 minutes per shift to allow personnel adequate breaks.
Contractor will integrate any assigned/qualified Military and Military Technician
Controllers into the daily scheduling of controllers, but this in no way relieves the
contractor of the responsibility to provide the required support IAW this PWS. Specific
details for each ATC facility are as defined below:

9.1 Location: Blackstone AAF, VA: Contractor shall have a Site Supervisor who is a
full-time supervisor. The supervisor shall normally work a Monday through Friday



schedule, 0800-1630 hrs, with 30 minutes for lunch. The Supervisor may be required to
work some weekend days in which case compensatory time shall be programmed into
the supervisor’s schedule for the week of or the week following weekend duty.
Maintenance technicians, if assigned, shall normally work the same schedule; however,
the Site Supervisor can approve a flexible schedule where technicians begin earlier.
The provisions for additional work hours applies to air traffic control and maintenance
technicians as required and will respond as needed. Maintenance shall provide an “on-
call” roster to the Site Supervisor for after duty hour contact if required9.1.1 The
contractor shall provide flight following service, traffic density permitting. Flight following
shall be conducted within the Ft Pickett boundaries for military fixed and rotary wing
aircraft, with in flight corridors and designated routes and altitudes, as directed by the
Blackstone AAF SOP. Performance shall be according to the standards and mandatory
directives herein and by mandatory directives listed in this section.

9.1.2 The Government reserves the right to curtail normally scheduled hours of
operation. The contractor will be notified 24 hours in advance by the COTR that
curtailed hours of operation are required. The majority of curtailed hours will occur on
the second Wednesday, Thursday, Friday and Saturday of an Annual Training period
after 1630 hours. Additional curtailed hours will depend upon weather conditions, airport
closures, or training requirements.

9.1.3 The Government may reschedule the curtailed hours of operation at their
discretion on weekends or weekdays or evenings. The contractor will be notified 48
hours in advance by the COTR that curtailed hours are rescheduled. Curtailed hours
that are rescheduled may require ATC Services be provided until 0200 hours.
Rescheduled weekend days will not exceed 8 hours of continuous ATC Services. The
Government estimates there will be twelve (12) weekends scheduled for operation
using the curtailed hours.

9.1.4 The contractor shall ensure sufficient personnel coverage to meet daily and peak
operating hours of air traffic. Minimum staffing, for the tower, shall be established as
two (2) air traffic controllers with qualifications, in accordance with TC3-04.81 and AR
95-2. No portion of ATC Service shall be curtailed or delayed due to the lack of
qualified personnel.

9.1.5 Membership on Boards: The contractor shall provide a representative to the Ft
Pickett Safety Council and Blackstone AAF (BAAF) Safety Council, and shall serve as
technical advisor to accident investigation boards.

9.1.6 Control of Air Traffic. The contractor shall control air traffic on BAAF within a
horizontal radius of four nautical miles from the center of the airport extending from the
surface up to, but not including an altitude 3,000 feet above the airport elevation. The
contractor shall provide traffic services to aircraft arriving and departing BAAF. These
services shall be those of an Army control tower as specified in an Operations letter,
Letter of Agreement or pertinent military directives. The contractor shall provide flight-
following services to all aircraft that request it and all military aircraft operating within the
Ft Pickett flight training area as depicted on the Ft Pickett Aviation Operations Map, IAW
FM 3-04.81 and FAAO 7110.65, page 2-1-1, paragraph 2-1-1.



9.2 Location: Bryant AAF, AK: The current State contract for controller services at
Bryant AAF will expire on 10 July 12. Accordingly, the initial period of this contract for
Bryant AAF will begin 11 July 2012. Contractor shall have a Site Supervisor who is a
full-time supervisor. The supervisor shall normally work a Monday through Friday
schedule, 0800-1630hrs, with 30 minutes for lunch. The Supervisor may be required to
work some weekend days in which case compensatory time shall be programmed into
the supervisor’s schedule for the week of or the week following weekend duty.
Maintenance technicians, if assigned, shall normally work the same schedule; however,
the Site Supervisor can approve a flexible schedule where technicians begin earlier.
The provisions for additional work hours applies to air traffic control and maintenance
technicians as required and shall respond as needed. Maintenance shall provide an
“on-call” roster to the Site Supervisor for after duty hour contact if required. 9.2.1 The
contractor shall provide flight following service, traffic density permitting. Flight following
shall be conducted within the Ft Richardson boundaries for military fixed and rotary wing
aircraft, with in flight corridors and designated routes and altitudes, as directed by the
Bryant AAF (BAAF) SOP. Performance shall be according to the standards and
mandatory directives herein and by mandatory directives listed in this section.

9.2.2 The Government reserves the right to curtail normally scheduled hours of
operation. The contractor will be notified 24 hours in advance by the COTR that
curtailed hours of operation are required. The majority of curtailed hours will occur on
the second Wednesday, Thursday, Friday and Saturday of an Annual Training period
after 1630 hours. Additional curtailed hours will depend upon weather conditions, airport
closures, or training requirements.

9.2.3 The Government may reschedule the curtailed hours of operation at their
discretion on weekends or weekdays or evenings. The contractor will be notified 48
hours in advance by the COTR that curtailed hours are rescheduled. Curtailed hours
that are rescheduled may require ATC Services be provided until 0200 hours.
Rescheduled weekend days will not exceed 8 hours of continuous ATC Services. The
Government estimates there will be twelve (12) weekends scheduled for operation
using the curtailed hours.

9.2.4 The contractor shall ensure sufficient personnel coverage to meet daily and peak
operating hours of air traffic. Minimum staffing, for the tower, shall be established as
two (2) air traffic controllers with qualifications, in accordance with TC3-04.81 and AR
95-2. No portion of ATC Service shall be curtailed or delayed due to the lack of
qualified personnel.

9.2.5 Membership on Boards: The contractor shall provide a representative to the Ft
Richardson Safety Council and BAAF Safety Council, and shall serve as technical
advisor to accident investigation boards.

9.2.6 Control of Air Traffic. The contractor shall control air traffic on BAAF within a
horizontal radius of four nautical miles from the center of the airport extending from the
surface up to, but not including an altitude 3,000 feet above the airport elevation. The
contractor shall provide traffic services to aircraft arriving and departing BAAF. These
services shall be those of an Army control tower as specified in an Operations letter,
Letter of Agreement or pertinent military directives. The contractor shall provide flight-



following services to all aircraft that request it and all military aircraft operating within the
BAAF flight training area as depicted on the BAAF Aviation Operations Map IAW FM 3-
04.81 and FAAO 7110.65, page 2-1-1, paragraph 2-1-1.

9.3 Location: Grayling AAF, MI: The current State contract for controller services at
Camp Grayling AAF will expire on 30 April 12. Accordingly, the initial period of this
contract for Camp Grayling AAF will begin 1 May 2012. Contractor shall have a Site
Supervisor who is a full-time supervisor. The supervisor shall normally work a Monday
through Friday schedule, 0800-1630, with 30 minutes for lunch. The Supervisor may be
required to work some weekend days in which case compensatory time shall be
programmed into the supervisor’s schedule for the week of or the week following
weekend duty. Maintenance technicians, if assigned, shall normally work the same
schedule; however, the Site Supervisor can approve a flexible schedule where
technicians begin earlier. The provisions for additional work hours applies to air traffic
control and maintenance technicians as required and shall respond as needed.
Maintenance shall provide an “on-call” roster to the Site Supervisor for after duty hour
contact if required.

9.3.1 The contractor shall provide flight following service, traffic density permitting.
Flight following shall be conducted within the Camp Grayling boundaries for military
fixed and rotary wing aircraft, with in flight corridors and designated routes and altitudes,
as directed by the GAAF SOP. Performance shall be according to the standards and
mandatory directives herein and by mandatory directives listed in this section.

9.3.2 The Government reserves the right to curtail normally scheduled hours of
operation. The contractor will be notified 24 hours in advance by the COTR that
curtailed hours of operation are required. The majority of curtailed hours will occur on
the second Wednesday, Thursday, Friday and Saturday of an Annual Training period
after 1630 hours. Additional curtailed hours will depend upon weather conditions, airport
closures, or training requirements.

9.3.3 The Government may reschedule the curtailed hours of operation at their
discretion on weekends or weekdays or evenings. The contractor will be notified 48
hours in advance by the COTR that curtailed hours are rescheduled. Curtailed hours
that are rescheduled may require ATC Services be provided until 0200 hours.
Rescheduled weekend days will not exceed 8 hours of continuous ATC Services. The
Government estimates there will be twelve (12) weekends scheduled for operation
using the curtailed hours.

9.3.4 The contractor shall ensure sufficient personnel coverage to meet daily and peak
operating hours of air traffic. Minimum staffing, for the tower, shall be established as
two (2) air traffic controllers with qualifications, in accordance with TC3-04.81 and AR
95-2. No portion of ATC Service shall be curtailed or delayed due to the lack of
qualified personnel.

9.3.5 Membership on Boards: The contractor shall provide a representative to the Camp
Grayling Safety Council and GAAF Safety Council, and shall serve as technical advisor
to accident investigation boards.



9.3.6 Control of Air Traffic. The contractor shall control air traffic on GAAF within a
horizontal radius of four nautical miles from the center of the airport extending from the
surface up to, but not including an altitude 3,000 feet above the airport elevation. The
contractor shall provide traffic services to aircraft arriving and departing GAAF. These
services shall be those of an Army control tower as specified in an Operations letter,
Letter of Agreement or pertinent military directives. The contractor shall provide flight-
following services to all aircraft that request it and all military aircraft operating within the
Camp Grayling flight training area as depicted on the Camp Grayling Aviation
Operations Map IAW FM 3-04.81 and FAAO 7110.65, page 2-1-1, paragraph 2-1-1.

9.4 Location: Guernsey AAF, WY: Contractor shall provide a Site Supervisor who is a
full-time supervisor. The supervisor shall normally work a Monday through Friday
schedule, 0800-1630, with 30 minutes for lunch. The Supervisor may be required to
work some weekend days in which case compensatory time shall be programmed into
the supervisor’s schedule for the week of or the week following weekend duty.
Maintenance technicians, if assigned, shall normally work the same schedule; however,
the Site Supervisor can approve a flexible schedule where technicians begin earlier.
The provisions for additional work hours applies to air traffic control and maintenance
technicians as required and shall respond as needed. Maintenance shall provide an
“on-call” roster to the Site Supervisor for after duty hour contact if required.

9.4.1 The contractor shall furnish all personnel, labor, equipment, supplies, except as
specified herein as Government furnished property, and services, necessary to provide
Air Traffic Control Service for Camp Guernsey Airfield (CGAF) and the airspace within
the designated CGAF Traffic Area. The contractor shall provide Air Traffic Control
Service to aircraft arriving or departing CGAF, and provide additional services IAW
Federal Aviation Administration (FAA) Order, 7110.65 page 2-1-1, paragraph 2-1-1.
The contractor shall provide flight following service, traffic density permitting. Flight
following shall be conducted within the Camp Guernsey boundaries for military fixed
and rotary wing aircraft, with in flight corridors and designated routes and altitudes, as
directed by the CGAF SOP. Performance shall be according to the standards and
mandatory directives herein and by mandatory directives listed in this section.

9.4.2 Contractor may be required to provide additional on call air traffic control services
from 0700-0200 hours. Contractor shall be notified 24 hours in advance by the COTR if
additional hours of operation are required.

9.4.3 The Government reserves the right to curtail normally scheduled hours of
operation. The contractor will be notified 24 hours in advance by the COTR that
curtailed hours of operation are required. The majority of curtailed hours will occur on
the second Wednesday, Thursday, Friday and Saturday of an Annual Training period
after 1630 hours. Additional curtailed hours will depend upon weather conditions,
airport closures, or training requirements.

9.4.4 The Government may reschedule the curtailed hours of operation at their
discretion on weekends or weekdays or evenings. The contractor will be notified 48
hours in advance by the COTR that curtailed hours are rescheduled. Curtailed hours
that are rescheduled may require ATC Services be provided until 0200 hours.



Rescheduled weekend days shall not exceed 8 hours of continuous ATC Services. The
Government estimates there shall be twelve (12) weekends scheduled for operation
using the curtailed hours.

9.4.5 The contractor shall ensure sufficient personnel coverage to meet daily and peak
operating hours of air traffic. Minimum staffing, for the tower, shall be established as
two (2) air traffic controllers with qualifications, in accordance with TC3-04.81 and AR
95-2. No portion of ATC Service shall be curtailed or delayed due to the lack of
qualified personnel. All radio, intercom, landline transmission or telephone calls shall be
answered within 30 seconds.

9.4.6 Membership on Boards: The contractor shall provide a representative to the Camp
Guernsey Safety Council and CGAF Safety Council, and shall serve as technical
advisor to accident investigation boards.

9.4.7 Control of Air Traffic. The contractor shall control air traffic on CGAF within a
horizontal radius of four nautical miles from the center of the airport extending from the
surface up to, but not including an altitude 3,000 feet above the airport elevation. The
contractor shall provide traffic services to aircraft arriving and departing CGAS. These
services shall be those of an Army control tower as specified in an Operations letter,
Letter of Agreement or pertinent military directives. The contractor shall provide flight-
following services to all aircraft that request it and all military aircraft operating within the
Camp Guernsey flight training area as depicted on the Camp Guernsey Aviation
Operations Map IAW FM 3-04.81 and FAAO 7110.65, page 2-1-1, paragraph 2-1-1.

9.5 Location: Hammond Regional Airport, LA: Hammond Regional will not
initially be a funded task as the tower is being built and is not expected to be
available until late in FY12. The contractor, will, however, plan to provide the required
services upon availability of funds and the site will be priced for the period of
performance as if it were funded. The Contractor shall have a Site Supervisor who is a
full-time supervisor. The supervisor shall normally work a Monday through Friday
schedule, 0800-1630, with 30 minutes for lunch. The Supervisor may be required to
work some weekend days in which case compensatory time shall be programmed into
the supervisor’s schedule for the week of or the week following weekend duty.
Maintenance technicians, if assigned, shall normally work the same schedule; however,
the Site Supervisor can approve a flexible schedule where technicians begin earlier.
The provisions for additional work hours applies to air traffic control and maintenance
technicians as required and will respond as needed. Maintenance will provide an “on-
call” roster to the Site Supervisor for after duty hour contact if required. 9.5.1 Two
additional controllers will be provided to man the Commercial Tower in conjunction with
other assigned full time Government controllers. The contractor shall employ qualified
Air Traffic Controllers, IAW paragraph A.1.1.4 below, to accomplish all work required or
assigned. One controller shall be physically present from 0800-1630 hours, 5 days per
week. Contractor shall ensure sufficient personnel coverage to meet daily and peak
operating hours of air traffic. The contractor shall provide controller qualification in
accordance with TC3-04.81 and AR 95-2. No portion of the service shall be curtailed or
delayed due to lack of qualified personnel. The contractor shall not hire off-duty (full-



time) DOD personnel or any other person whose employment shall result in a Conflict of
Interest, in accordance with DOD 5500-7R, Joint Ethics Regulation for Department of
Army Personnel.

9.5.2 Contractor may be required to provide additional on call air traffic control services
from 0700-0200 hours. Contractor shall be notified 24 hours in advance by the COR if
additional hours of operation are required.

9.5.3 The Government reserves the right to curtail normally scheduled hours of
operation. The contractor will be notified 24 hours in advance by the COR that curtailed
hours of operation are required. The majority of curtailed hours will occur on the second
Wednesday, Thursday, Friday and Saturday of an Annual Training period after 1630
hours. Additional curtailed hours will depend upon weather conditions, airport closures,
or training requirements.

9.5.4 The Government may reschedule the curtailed hours of operation at their
discretion on weekends or weekdays or evenings. The contractor will be notified 48
hours in advance by the COR that curtailed hours are rescheduled. Curtailed hours that
are rescheduled may require ATC Services be provided until 0200 hours. Rescheduled
weekend days shall not exceed 8 hours of continuous ATC Services. The Government
estimates there shall be twelve (12) weekends scheduled for operation using the
curtailed hours.

9.5.5 The contractor shall ensure sufficient personnel coverage to meet daily and peak
operating hours of air traffic. Minimum staffing, for the tower, shall be established as two
(2) air traffic controllers with qualifications, in accordance with TC 3-04.81 and AR 95-2.
No portion of ATC Service shall be curtailed or delayed due to the lack of qualified
personnel. All radio, intercom, landline transmission or telephone calls shall be
answered within 30 seconds.

9.5.6 Control of Air Traffic. The contractor shall control air traffic on Hammond within a
horizontal radius of four nautical miles from the center of the airport extending from the
surface up to, but not including an altitude 3,000 feet above the airport elevation. The
contractor shall provide traffic services to aircraft arriving and departing Hammond
Regional Airport. These services shall be those of an Army control tower as specified in
an Operations letter, Letter of Agreement or pertinent military directives.

9.6 Location: Himsel AAF, IN: Contractor shall have a Site Supervisor who is a full-
time supervisor. The supervisor shall normally work a Monday through Friday schedule,
0800-1630, with 30 minutes for lunch. The Supervisor may be required to work some
weekend days in which case compensatory time will be programmed into the
supervisor’s schedule for the week of or the week following weekend duty. Maintenance
technicians, if assigned, shall normally work the same schedule; however, the Site
Supervisor can approve a flexible schedule where technicians begin earlier. The
provisions for additional work hours applies to air traffic control and maintenance
technicians as required and will respond as needed. Maintenance will provide an “on-
call” roster to the Site Supervisor for after duty hour contact if required. The contractor
shall furnish all personnel, labor, equipment, supplies, except as specified herein as



Government furnished property, and services, necessary to provide Air Traffic Control
Service for Camp Atterbury, IN, Himsel Army Airfield (HAAF) and the airspace within the
designated HAAF Traffic Area and R3401 Airspace.

9.6.1 The contractor shall provide Air Traffic Control Service to aircraft arriving or
departing HAAF, and provide additional services IAW Federal Aviation Administration
(FAA) Order, 7110.65 page 2-1-1, paragraph 2-1-1. The contractor shall provide, flight
following service, traffic density permitting. Flight following shall be conducted in R3401
Area within established flight corridors, and at designated routes and altitudes, as
directed by the HAAF Air Traffic and Airspace Officer (AT&A Officer) Performance shall
be according to the standards and mandatory directives herein and by mandatory
directives listed in this section.

9.6.2 Controller in Charge: The CIC shall be physically present at (HAAF) from 1000-
1800 hours, Monday through Friday, except Federal Holidays as identified in Appendix
1 of this PWS. The CIC shall be responsible for the overall management and
coordination of this contract and shall act as the central point of contact with the
Contracting Officer's Representative (COR). When contract work is being performed at
times other than described above, or when the CIC cannot be present, an equally
responsible and qualified individual shall be designated to act for the CIC. The
contractor shall employ adequate personnel to accomplish all work required by this
contract.

9.6.3 Air Traffic Controllers: The contractor shall employ qualified Air Traffic Controllers,
IAW this PWS, to accomplish all work required for this contract. The contract shall
ensure sufficient personnel coverage to meet daily and peak operating hours of air
traffic. The contractor shall provide controller qualification in accordance with TC3-04.81
and AR 95-2. No portion of the service shall be curtailed or delayed due to lack of
qualified personnel.

9.6.4 Contractor shall be required to provide additional on call air traffic control services.
This would usually occur on Friday night (1800-2230), Saturday (1000-2230) and
Sunday afternoon (1000-1600) and would only occur one weekend a month for ten
months of the year. Contractor shall be notified 24 hours in advance by the COTR if
additional hours of operation are required.

9.6.5 The Government reserves the right to curtail normally scheduled hours of
operation. The contractor shall be notified 24 hours in advance by the COTR that
curtailed hours of operation are required. The majority of curtailed hours shall occur on
Monday thru Friday. Additional curtailed hours shall depend upon weather conditions,
airport closures, or training requirements.

9.6.6 The Government may reschedule the curtailed hours of operation at their
discretion on weekends or weekdays or evenings. The contractor will be notified 7 days
in advance by the COTR that curtailed hours are rescheduled. Curtailed hours that are
rescheduled may require ATC Services be provided until 0200 hours. Rescheduled
weekend days will not exceed 8 hours of continuous ATC Services. The Government
estimates there will be ten (10) weekends scheduled for operation using the curtailed
hours.



9.6.7 The contractor shall ensure sufficient personnel coverage to meet daily and peak
operating hours of air traffic. Staffing for the tower shall be established as two (2) air
traffic controllers with qualifications, in accordance with TC3-04.81 and AR 95-2 during
Normal hours. Minimum staffing for the tower during evening and weekend hours is two
(2) air traffic controllers. No portion of ATC Service shall be curtailed or delayed due to
the lack of qualified personnel. All radio, intercom, landline transmission or telephone
calls shall be answered within 30 seconds. Traffic count for calendar year 2002-2005
shown in Technical Exhibit 3.

9.6.8 Membership on Boards. Upon request, the contractor shall provide a
representative to the INARNG Aviation Standardization Committee, the INARNG
Airspace Management Committee, and shall serve as technical advisor to accident
investigation boards.

9.6.9 The contractor shall be required to provide controller certification (control tower
operator (CTO)) training for MOS qualified 15Q Air Traffic Control Operators utilizing the
FAA approved CTO POI and the HAAF FTM. The contractor shall provide
soldier’s/trainee’s unit a written monthly assessment of each assigned soldier’s training
progress using the Monthly Training Assessment form in Technical Exhibit 5. In
coordination with the HAAF Commander, the contractor shall develop a monthly CTO
Sustainment program. A monthly schedule shall be finalized by the second Friday of
the previous month, so as to allow sufficient notification of the duty periods to affected
soldiers. When training of military controllers is conducted, training and training records
shall be in accordance with TC3-04.81.

9.6.10 During DOD exercise or increased levels of military alert, the contractor shall
provide ATC services and when support is required by the HAAF Commander. The
control tower shall be operational within two hours of initial contact. The contractor shall
be compensated for work outside normal operations hours for services, IAW this
paragraph, in an amount to be negotiated.

9.6.11 The contractor shall control air traffic on HAAF within a horizontal radius of five
statute miles from the center of the airport extending from the surface up to, but not
including an altitude 2,500 feet above the airport elevation; including that air space
within the confines of R3401, but excluding the Class D limits of Columbus Municipal
Airport (KBAK.) The contractor shall provide traffic services to aircraft arriving and
departing HAAF. These services shall be those of an Army approach control tower as
specified in an Operations letter, Letter of Agreement or pertinent military directives.
The contractor shall provide flight-following (AIC) services to all aircraft that request it,
as an additional duty IAW FAAO 7110.65, page 2-1-1, paragraph 2-11.

9.7 Location: Miller AAF, Camp Ripley MN: The contractor shall furnish all
personnel, labor, equipment, supplies, except as specified herein as Government
furnished property, and services, necessary to provide Air Traffic Control Service for
Camp Ripley MN, Miller Army Airfield (MAAF) and the airspace within the designated
MAAF Traffic Area and R4301 Airspace. The contractor shall provide Air Traffic Control
Service to aircraft arriving or departing MAAF, and provide additional services IAW
Federal Aviation Administration (FAA) Order, 7110.65 page 2-1-1, paragraph 2-1-1



during the hours of operation identified in paragraph 10 of this PWS. The contractor
shall provide, flight following services, and traffic density permitting. Flight following will
be conducted in R4301 Area, (for military fixed and rotary wing aircraft), within
established flight corridors and at designated routes and altitudes, as directed by the
MAAF Air Traffic and Airspace Officer (AT&A Officer) Performance shall be IAW the
standards and mandatory directives herein and by the mandatory directives listed in this
section.

9.7.1 Controller in Charge: The CIC shall be physically present at (MAAF) from 0800-
1630 hours, Monday through Friday, with the exception of Federal Holidays as identified
in Appendix 1 of this PWS. The CIC shall be responsible for the overall management
and coordination of this contract and shall act as the central point of contact with the
Contracting Officer's Technical Representative (COTR). When contract work is being
performed at times other than described above, or when the CIC cannot be present, an
equally responsible and qualified individual shall be designated to act for the CIC The
contractor shall employ adequate personnel to accomplish all work required by this
contract. 9.7.2 Contractor may be required to provide additional on call air traffic control
services. This would usually occur on Friday and Saturday flights and would only occur
two weekends per month. Contractor shall be notified 24 hours in advance by the COTR
of any additional flights requiring Non-Standard Duty hours of operation.

9.7.3 The Government reserves the right to curtail normally scheduled hours of
operation. The contractor will be notified 24 hours in advance by the COTR that
curtailed hours of operation are required. The majority of curtailed hours will occur on
Monday, Tuesday or Wednesday after 1630 hours. Additional curtailed hours will
depend upon weather conditions, airport closures, or training requirements.

9.7.4 The Government may reschedule the curtailed hours of operation at their
discretion. The contractor will be notified 7 days in advance by the COTR that curtailed
hours are rescheduled. Curtailed hours that are rescheduled may require ATC Services
be provided 24 hours a day. Rescheduled weekend days will not exceed 8 hours of
continuous ATC Services. The Government estimates there will be twenty-four (24)
weekends scheduled for operation using the curtailed hours.

9.7.5 The contractor shall ensure sufficient personnel coverage to meet daily and peak
operating hours of air traffic. Minimum staffing for the tower, shall be established as two
(2) air traffic controllers per shift possessing qualifications, in accordance with TC3-
04.81 and AR 95-2. No portion of ATC Service shall be curtailed or delayed due to the
lack of qualified personnel. All radio, intercom, landline transmission or telephone calls
shall be answered within 30 seconds.

9.7.6 Membership on Boards. The contractor shall provide a representative to the
MNARNG Aviation Standardization Committee, the MNARNG Airspace Management
Committee, and shall serve as technical advisor to accident investigation boards.

9.7.7 The contractor shall be required to provide controller certification training for MOS
qualified 93c/15Q Air Traffic Operators. When training of military controllers is
conducted, training and training records shall be in accordance with TC3-04.81.



9.7.8 The contractor shall provide ATC services during DOD exercise or increased
levels of military alert and when support is required by the MAAF Commander. The
control tower shall be operational within two hours of initial contact.

9.7.9 The contractor shall utilize the Camp Ripley MAAF Pre-accident Plan whenever
the Air Traffic Control (ATC) facility is alerted to an aircraft emergency.

9.7.10 The contractor shall be responsible for operation airfield lighting during the hours
that the tower is in operation. When tower is not in operation, contractor shall ensure
that the lighting control is relinquished to MAAF Flight Operations. Airfield Lighting shall
be operated IAW FAA Order 7110.65 and/or other appropriate directives.

9.7.11 The contractor shall monitor NAVAID equipment continuously during operational
hours of the control tower and shall immediately notify the MAAF Airfield operations and
COTR of any interruptions. During non-duty hours, NAVAIDS are monitored by the
Camp Ripley Security. Any outages that require a NOTAM shall be coordinated with
MAAF flight operations IAW AR 95-10 and existing operations letters.

9.7.12 The contractor shall telephonically report C-E equipment/NAVAIDS outages and
mission failures to the COTR. When repair is completed or outage terminated, the
COTR and AASF-FIG Flight Operations shall be telephonically notified of the time of
restoration.

9.7.13 Scheduled interruption to NAVAIDS/C-E equipment. The contractor shall
coordinate planned interruptions to NAVAIDS/C-E equipment with Airfield operations
which must approve them prior to removing the facility from the air.

9.7.14 Advice and instruction to emergency aircraft being controlled by ATC may be
relayed through contract tower controllers. However, if the information is extremely
technical or if in the opinion of the MAAF Supervisor (after coordinating with contract
controllers) technical representatives may utilize the frequency for direct transmission
IAW TC3-04.81. These transmissions shall be limited to advice or assistance.

9.7.15 The contractor shall notify Minneapolis Center (via land line circuit), MAAF flight
operations prior to opening and closing of tower operations. Tower clocks shall be
checked and set with Minneapolis Center at the beginning of each shift.

9.7.16 Trainee controllers, both contractor and military, not facility rated in MAAF tower
shall control aircraft only under the direct supervision of the trainer.

9.8 Location: Muir AAF, PA: Contractor will provide three fully qualified controllers
for 40 hours a week and a Site Supervisor who is a full-time supervisor during the hours
of operation identified in paragraph 10 of this PWS. The supervisor shall normally work
a Monday through Friday schedule, 0800-1630, with 30 minutes for lunch. The
Supervisor may be required to work some weekend days in which case compensatory
time shall be programmed into the supervisor’s schedule for the week of or the week
following weekend duty. Maintenance technicians, if assigned, shall normally work the
same schedule; however, the Site Supervisor can approve a flexible schedule where
technicians begin earlier. The provisions for additional work hours applies to air traffic
control and maintenance technicians as required and shall respond as needed.



Maintenance shall provide an “on-call” roster to the Site Supervisor for after duty hour
contact if required.

9.8.1 Controller in Charge: The CIC shall be physically present at (MAAF) from 0800-
1630 hours, Monday through Friday, with the exception of Federal Holidays as
identified in Appendix 1 of this PWS. The CIC shall be responsible for the overall
management and coordination of this contract and shall act as the central point of
contact with the Contracting Officer's Technical Representative (COTR). When contract
work is being performed at times other than described above, or when the CIC cannot
be present, an equally responsible and qualified individual shall be designated to act for
the CIC The contractor shall employ adequate personnel to accomplish all work
required by this contract. 9.8.2. Contractor may be required to provide additional on call
air traffic control services. This would usually occur on Friday and Saturday flights and
would only occur two weekends per month. Contractor shall be notified 24 hours in
advance by the COTR of any additional flights requiring Non-Standard Duty hours of
operation.

9.8.3 The Government reserves the right to curtail normally scheduled hours of
operation. The contractor will be notified 24 hours in advance by the COTR that
curtailed hours of operation are required. The majority of curtailed hours will occur on
Monday, Tuesday or Wednesday after 1630 hours. Additional curtailed hours will
depend upon weather conditions, airport closures, or training requirements.

9.8.4 The Government may reschedule the curtailed hours of operation at their
discretion. The contractor will be notified 7 days in advance by the COTR that curtailed
hours are rescheduled. Curtailed hours that are rescheduled may require ATC Services
be provided 24 hours a day. Rescheduled weekend days will not exceed 8 hours of
continuous ATC Services. The Government estimates there will be twenty-four (24)
weekends scheduled for operation using the curtailed hours.

9.8.5 The contractor shall ensure sufficient personnel coverage to meet daily and peak
operating hours of air traffic. Minimum staffing for the tower, shall be established as two
(2) air traffic controllers per shift possessing qualifications, in accordance with TC3-
04.81 and AR 95-2. No portion of ATC Service shall be curtailed or delayed due to the
lack of qualified personnel. All radio, intercom, landline transmission or telephone calls
shall be answered within 30 seconds.

9.8.6 Membership on Boards: The contractor shall provide a representative to the
PAARNG Aviation Standardization Committee, the MNARNG Airspace Management
Committee, and shall serve as technical advisor to accident investigation boards.

9.8.7 The contractor shall be required to provide controller certification training for MOS
qualified 93c/15Q Air Traffic Operators. When training of military controllers is
conducted, training and training records shall be in accordance with TC3-04.81.

9.8.8 The contractor shall provide ATC services during DOD exercise or increased
levels of military alert and when support is required by the MAAF Commander. The
control tower shall be operational within two hours of initial contact.

9.8.9 The contractor shall utilize the MAAF Pre-accident Plan whenever the Air Traffic
Control (ATC) facility is alerted to an aircraft emergency.



9.8.10 The contractor shall be responsible for operation airfield lighting during the hours
that the tower is in operation. When tower is not in operation, contractor shall ensure
that the lighting control is relinquished to MAAF Flight Operations. Airfield Lighting shall
be operated IAW FAA Order 7110.65 and/or other appropriate directives.

9.8.11 The contractor shall monitor NAVAID equipment continuously during operational
hours of the control tower and shall immediately notify the MAAF Airfield operations and
COTR of any interruptions. Any outages that require a NOTAM shall be coordinated
with MAAF flight operations IAW AR 95-10 and existing operations letters.

9.8.12 The contractor shall telephonically report C-E equipment/NAVAIDS outages and
mission failures to the COTR. When repair is completed or outage terminated, the
COTR and AASF-FIG Flight Operations shall be telephonically notified of the time of
restoration.

9.8.13 Scheduled interruption to NAVAIDS/C-E equipment. The contractor shall
coordinate planned interruptions to NAVAIDS/C-E equipment with Airfield operations
which must approve them prior to removing the facility from the air.

9.8.14 Advice and instruction to emergency aircraft being controlled by ATC may be
relayed through contract tower controllers. However, if the information is extremely
technical or if in the opinion of the MAAF Supervisor (after coordinating with contract
controllers) technical representatives may utilize the frequency for direct transmission
IAW TC3-04.81. These transmissions shall be limited to advice or assistance.

9.8.15 Trainee controllers, both contractor and military, not facility rated in MAAF tower
shall control aircraft only under the direct supervision of the trainer.

10. ATC Basic Duty Hour Requirements: (all times local)

(As published currently, but subject to change)

Blackstone AAF, VA
(Closed for all Federal Holidays)

Monday – Friday 0800 1700 (9 hrs/day)

Bryant AAF, AK
(Closed for all Federal Holidays)

Monday – Friday 0700 1730 (10.5 hrs/day)

Grayling AAF, MI
(Closed for all Federal Holidays)

Monday – Friday 0700 2300 (16 hrs/day)
Saturday – Sunday 0700 2300 (16 hrs/day)

Guernsey AAF, WY
(Closed for all Federal Holidays)

Monday – Friday 0800 1700 (9 hrs/day)

Saturday – Sunday 0800 1700 (9 hrs/day)

Hammond Airfield, LA (OPTION)
(Closed for all Federal Holidays)

Monday – Friday 0700 2300 (16 hrs/day)
Saturday – Sunday 0700 1700 (10 hrs/day)

Himsel AAF, IN
(Closed for all Federal Holidays)

Monday – Friday 0700 2300 (16 hrs/day)
Saturday – Sunday 0800 1600 (8 hrs/day)



Muir AAF, PA
(Closed for all Federal Holidays)

Monday – Friday 0700 2300 (16 hrs/day)

Miller AAF, Camp Ripley, MN
(Closed for all Federal Holidays)

Monday – Saturday 0600 1800 (12 hrs/day)

ARNG-AVO
(Closed for all Federal Holidays)

Monday – Friday 0700 2000 (13 hrs/day)



11. Known Equipment and Programmed Changes/Upgrades

Dates provided are anticipated equipment installations. Support requirements for site
survey/site preparation by maintenance personnel will occur prior to the delivery dates.
If New Equipment Training is provided by the Government, controller and maintenance
personnel shall attend the training, as appropriate, as directed by the COTR in
coordination with the Site Manager.

A2-1. Blackstone AAF, VA: Upgrade of all tower radios to CM 300/350 UHF UT,
CM 300/350 VHF, CM 300 VDR VHF Rx and Harris 117G Multiband Radios

A2-2. Bryant AAF, AK: Bryant is in the process of refitting its tower.
Configuration and equipment list is still being formulated. Upgrade of all tower
radios to CM 300/350 UHF UT, CM 300/350 VHF, CM 300 VDR VHF Rx and Harris
117G Multiband Radios

A2-3 Grayling AAF, MI : Upgrade of all tower radios to CM 300/350 UHF UT, CM
300/350 VHF, CM 300 VDR VHF Rx and Harris 117G Multiband Radios

A2-4 Guernsey AAF, WY: DBRITE and Upgrade of all tower radios to CM 300/350
UHF UT, CM 300/350 VHF, CM 300 VDR VHF Rx and Harris 117G Multiband
Radios

A2-5 Hammond Airfield, LA: A control tower with 12-15 CM 300/350 UHF UT, CM
300/350 VHF, CM 300 VDR VHF Rx and Harris 117G Multiband Radios, STVS and
DALR, 3d Qtr FY12

A2-6 Himsel AAF, IN: Upgrade of all tower radios to CM 300/350 UHF UT, CM
300/350 VHF, CM 300 VDR VHF Rx and Harris 117G Multiband Radios

A2-7 Muir AAF, PA: Upgrade of all tower radios to CM 300/350 UHF UT, CM
300/350 VHF, CM 300 VDR VHF Rx and Harris 117G Multiband Radios

A2-8 Miller AAF, MN - Upgrade of all tower radios to CM 300/350 UHF UT, CM
300/350 VHF, CM 300 VDR VHF Rx and Harris 117G Multiband Radios



12. Common requirements

Information contained in this paragraph is general in nature. More specific and site
specific information is found in Paragraphs 9 – 11 of this PWS.

12.1 Contracting Officer Representative and Contracting Officer Technical
Representative: The government shall establish a primary and alternate contracting
officer representative (COR) for the management of the overall contract. The
government shall establish a contracting officer technical representative (COTR) at
each of the supported location. The contractors primary point of contact is the COR and
the site supervisor's primary point of contact is the local COTR. The COR will be the
primary fiscal manager for the government.

12.2 Monthly Contract Reports: The contractor shall provide to the COR a monthly
contract report (MCR) not later than 21 days after the end of the preceding month. The
MCR will contain, at a minimum, current contract fiscal status, significant
accomplishments by site/location, pending travel, and other information as stipulated
throughout this PWS. The format and delivery method of this report may be agreed
upon between the COR and the Contractor. COTRs may also request local monthly
reports.

12.3 Travel Request: Travel for this contract will be minimal. Travel request may be
emailed directly to the COR by the contractor or through the appropriate COTR to the
COR for final approval. Every effort shall be made by the contractor to ensure that COR
travel approval is received at least two weeks (14 days) prior to the travel date. Each
travel request will include a statement about the current fiscal status of the travel funds.
Travel approval process is pursuant to the contractor’s policy. The format and delivery
method of this request may be agreed upon between the COR and the Contractor.

12.4 Employment Limitations: The Contractor shall not employ any person who is also
a current employee of the United States Government, if that employment would create a
conflict of interest. Additionally, the Contractor shall not employ any person who is a
member of the Department of the Army, Department of the Air Force, Department of the
Navy, Army National Guard (ARNG), Air National Guard or Air Force or Army Reserves
(either military or civilian), unless that person seeks and obtains approval for
employment in accordance with DoDD 5500-7, Joint Ethics Regulation. All military
personnel are subject to deployment, activation or a permanent change of station on
short notice. These abrupt absences could adversely affect the Contractor’s ability to
perform. Military personnel absence shall not constitute an excuse for failing to meet
minimum manning requirements or for non-performance under this contract.

12.5 Documentation and Record Keeping: All documentation and record keeping
requirements will adhere to applicable publications, company procedures, Army
regulations, and Army publications. For those documentation and record keeping
requirements which are specifically for the purposes of company business in support of
this contract may be in accordance with (IAW) contract company policies. Those
documentation and record requirement which are uniquely military (i.e., ATC training
records, aviation traffic count, daily logs) must be completed, maintained, and managed
IAW applicable Army regulations, publications, directives or FAA requirement. All
records generated by the Contractor in support of the contract shall be kept for the life



of the contract. The Government, which includes the COR, Host Installation, and COTR
shall have unrestricted access to these records upon request. If requested by the
Government, all records pertaining to the contract shall be turned over to the
Government at the end of the contract.

12.6 Appearance, Access and Identification:

12.6.1 Appearance: All Contractor employees shall present a neat appearance and be
easily recognized. This may be accomplished by wearing Contractor distinctive
clothing, with company name visible. The Contractor is responsible for providing
company clothing and badges.

12.6.2 Badges: Each contract employee, while on government property, shall wear an
identification badge in such a manner that it is immediately discernable. The
identification badge must contain, at a minimum, color photo, full name, name of
contract company, and expiration date where the expiration date is the end day of the
current contract period. The contract employee shall comply with local installation
identification requirements in addition to those in this paragraph.

12.6.3 Vehicle Identification and Decals: All vehicles both contractor and personal
display appropriate decals and identification according to local installation policies and
regulations.

12.7 COMMON ACCESS CARD: Each employee in direct support of this PWS shall obtain
an appropriate DoD Common Access Card (CAC). Lost or stolen CACs shall be
immediately reported to the COTR and the identification card facility which services the
contractor or local installation. The contractor shall include such information in the
monthly contract report.

12.8 Website Access Requirement: Each contractor shall qualify for and have access
to AKO, GKO, and ATSCOM reporting website as a contractor. Specifics may be
coordinated between the COTR, COR and employees. Each employee will obtain an
AKO email address. The contact information will be maintained per a method
designated by the contractor and will maintain an updated list of contact information on
the appropriate GKO portal as designated by the COR.

12.9 Contractor Vehicles: The need for the contractor to supply vehicles is not
anticipated in support of this PWS. If a vehicle is deemed necessary and appropriately
approved via the contracting officer, the following applies: the contractor's vehicle shall
clearly display placards that indicate the vehicle is a contractor’s vehicle and will contain
appropriate contractor information such as company name. Placards will be clearly
visible from the front, back, and both sides. Operations and lighting of contractors’
vehicle on the airfield will be IAW local policies.

12.10 Contract Employee Use of Installation Non-Tactical Vehicles: Contractor is
authorized to use installation non-tactical vehicles with approval of the local installation
and if appropriately trained, licensed and insured.

12.11 Safety: The Contractor Site Supervisor shall be responsible for ensuring each
site complies with all required safety procedures and that the Contractor develops a
comprehensive safety program that incorporates a Risk Analysis (Composite Risk
Management) program. This includes the use of local safety requirements, as a



minimum. Each Site Supervisor shall, during the first 30 days of the contract, conduct a
safety inspection of facilities and equipment utilized by the Contractor; document the
results of those findings, with a copy provided to the COTR. Government generated
deficiencies shall be fixed by the Government at no cost to the Contractor. Procedures
for controlling the Contractor’s safety program shall be detailed in the Contractor’s
Quality Control Plan to include awareness of the local pre-accident plan. The
Contractor is responsible to understand the local pre-accident plan, participate in
training, participate in exercise of plan, and maintain reports and logs accordingly. The
Contractor shall provide and fund all necessary personal protective equipment (PPE)
required in the performance of the contract. This includes hearing, eye and body
protection items.

12.12 Contractor Document Production: The contractor shall provide the following
within 60 days of the start of the contract. Additional policies and documentation
requirements are per the appropriate sections of this PWS:

12.12.1 Work/Rest Policy: The contractor shall provide to the COR and each COTR
their written work and rest policy. This policy will specifically establish the break policy
for operators on position. This policy will specifically establish means of documenting
work schedules to ensure compliance with the 40 hour work week and appropriate time
off for rest. The COR will review the policy in conjunction with a qualified Army Aviation
Safety Officer for adequacy. The policy will specifically establish a risk informed work
rest cycle for periods of extended operations as established in the PWS or in the event
of national or natural emergencies.

12.12.2 Drug-Free Workplace Policy: The contractor shall provide a policy supporting
the Drug-Free Workplace program (see ). Due to the critical nature of air/ground traffic
control and maintenance, the government has a zero tolerance policy for controlled
substance use. Any air traffic controller or maintainer found to be under the influence of
a controlled substance shall be removed from this contract and replaced. This policy
shall include a requirement for random testing within the limits of the law and Annex 1 of
this PWS. Negative test results will be included in the monthly contract report. Positive
test results will be immediately forwarded to the COR with the contractors proposed
course of action. Appropriate privacy rules and regulation must be considered when
forwarding any medical information. Testing will be at no cost of the Government.

12.12.3 Records Management Policy: Within 60 days of starting the contract the
contractor will present a record management policy to the COR. This record
management will be a basic policy and include site specific annexes. Each site will
perform the same basic records management with minor modification as required to
each site’s uniqueness. The policy will include those topics and areas as stated in the
PWS.

12.13 Training Records: Each Site Supervisor shall maintain a complete file of site-
specific training records on each employee. These records shall show that each
employee has the necessary training to perform the duties in the positions they occupy.
Minimum content for each employee’s training record shall be; documented training for
a facility rating (completed facility training guide), results of quarterly proficiency training
and written tests, and any FAA directed training (GENOTs, etc), company or NGB



directed training. Each employees training record shall also contain, as a minimum,
copies of their current CTO Certificate, current NWS Certificate, and current Physical
Certificate (DA Form 4186).

12.14 Contract Transition:

12.14.1 Phase In Period: If a new Contractor is awarded the contract, a Transition
Period/Phase In of 30 days shall be authorized to allow the in-coming Contractor the
time and opportunity to adequately prepare for the start of the contract. The incumbent
Contractor shall allow the new Contractor full access to all aspects of the contract
(excluding proprietary information) at each contract location. If the in-coming Contractor
hires the existing work force, the in-coming Contractor cannot bill for any manpower
services associated with the transition period. If the in-coming Contractor hires any new
personnel, the Contractor can only bill for actual hours worked at the agreed upon
hourly rate for services.

12.14.2 Phase Out Period: If required, the incumbent Contractor shall provide all
manpower, materials, supervision and other items necessary to ensure a proper
transition from the incumbent Contractor to the new Contractor for up to a 30 day
period. That time being the last 30 days of the existing contract. The incumbent
Contractor shall provide for unrestricted access (excluding proprietary information) and
training of newly assigned personnel and proper supervision of incoming Contractor
employees.

12.15 General Personnel Requirements:

12.15.1 Minimum General Qualification: The Contractor shall provide all personnel
necessary to perform all services required of this contract, starting on day one and
lasting through the entirety of the contract. This includes Site Supervision, Air Traffic
Control, Administration, and ATC Maintenance (where applicable). This includes
meeting all site minimum-manning requirements. All Contractor employees shall be
proficient in speaking, reading and writing in English. The COR will be provided
resumes of potential employees for review and approval prior to being hired. Approval
from the COR may be transmitted in via email to the contractor. The COR will have 7
business days to respond to the submitted resumes. If the COR does not respond or
request an extension within the 7 business day period the selection is at the discretion
of the contractor. Notification of selection will be forwarded to the COR.

12.15.2 Employee Removal: The Government is authorized to direct the removal from
employment, under this contract, of any potential Contractor employee, who is identified
as a potential threat to the health, safety, security and general well-being or operational
mission of the installation and its population. This includes current contract employees
whom the Government (NGB or Host Installation) does not want to be considered for
employment under the new contract.

12.15.3 Inclusion of Military and Military Technician Controllers: The Contractor will
integrate any assigned/qualified Military and Military Technician Controllers into the
daily scheduling of controllers, but this in no way relieves the contractor of the
responsibility to provide the required minimum support IAW this PWS



12.16 Work Hours, Schedules, and Recall:

Basic Hours: Each individual person on this contract is limited to no more than 1920
hours per year. Overtime is not authorized (exception provide in Extended Hours of
Operation section). Site specific coverage hours are identified in the Site Specific
Requirements section above. Actual workday report and release times will be
coordinated between the site supervisor and the COTR or other appropriate scheduling
authority at each site. It may be necessary that controllers work weekends to support
weekend training and other weekend requirements.

12.16.1 Scheduling: The site supervisor will provide a monthly schedule to the COTR
two weeks prior to the start of the next month. Changes to the schedule shall be
minimal and approved by the COTR. Scheduling and work hours shall be IAW the
Work/Rest policy.

12.16.2 Holidays, Sickness, and Vacations: Holiday coverage may be necessary and
planned accordingly. The contractor shall be prepared to maintain minimum personnel
in the event of holiday coverage, sickness and vacations.

12.16.3 Extended Hours of Operations: It may be necessary to operate on extended
hours due to such events as natural or national disasters. One Hundred (100)
additional hours per site per year are programmed under this contract that must be
approved for use by the COR thru the appropriate COTR on a time and material basis.
Contractors shall separate this cost from the normal costing to meet the other
requirements of this PWS.

Site Supervisors, who may be tasked with additional hours, shall comply with the
request and submit an email to the COR identifying who initiated the request, the
number of hours requested. The request should be submitted prior to requirement but
no later than the day after the fact that the additional hours were completed. The COR
will determine validity of request, and the transmit acceptance or declination to the
Contractor within five (5) working days. Copies of correspondence shall be forwarded
to NGB-AQ and the COR. This request process shall not be a detractor from true
emergencies as established by the local installation commander or State Army Aviation
Officer.

On extended hours, the air traffic or ground controller may work no more than 50 hours
in any 7 day period. Extended hours for any one air traffic or ground controller may not
exceed a 60 day period. Extended hours will be in compliance with the contractor
work/rest policy.

12.16.4 Recall: The contractor shall provide to the COTR or local scheduling authority a
recall list for the purpose of providing tower service outside of published operating
hours. This list shall contain the names and phone numbers of tower controllers and
maintenance personnel to be recalled. The list should specify the order personnel are
to be called with instructions indicating that once the first person is notified it is the
Contractor’s responsibility to continue any recall necessary to provide needed tower
manning. Each Site Supervisor/Lead Technician or designated representative shall be
available, within one hour during normal weekday duty hours, to meet with Government
or Airfield Management personnel and within four hours outside normal duty hours.



12.17 Personnel List: Shall provide a consolidated list of personnel supporting this
contract at the start of the contract. The contractor shall keep this list current and
immediately available to the COR and COTRs. The minimum information required on
this list is: employee’s name, date of hire, most recent urinalysis test date, date of
medical clearance approval, Control Tower Operators (CTO) certificate date, date of
initial weather observation training, and dates maintenance technicians received training
on specific ATC and communication equipment. This list may be maintained on GKO
through coordination with the COR.

12.18 Use of Alcohol: Contract employees must not perform nor supervise other
controllers, or perform maintenance functions, while under the influence of alcohol or
within twelve (12) hours of consuming any alcohol or within 12 hours of residual effects
of alcohol. Use of over the counter medications to treat the symptoms of residual
effects (i.e., taking acetaminophen for headache as a result of alcohol consumption)
does not change the 12 hour period.

12.19 Use of Restricted Drugs and Blood Donor Participation: Personnel assigned to
an operating position shall not use the types of drugs listed in FAA JO 7210.3, within a
24-hour period before assumption of duty. Personnel shall not be assigned to traffic
control duties until at least 12 hours have elapsed after blood donation.

12.20 Quality Control: The Contractor shall establish, implement and maintain a
complete and comprehensive Quality Control Plan (QCP) to ensure compliance with all
aspects and requirements of the contract at all times. Daily Check lists will be
maintained for 60 days. Training Programs will be documented and be made available
for inspection by the Government. The Contractor QCP shall include an inspection
system that covers all aspects of the contract and specifically covers every line item
listed in this PWS’s Service Delivery Summary (SDS). The QCP shall identify: an
inspection schedule and an inspector who is responsible to do the inspecting, actions
taken to correct any deficiencies found, and management steps necessary to ensure
problem areas remain corrected. The QCP shall be submitted to the NGB Contracting
Office (NGB-AQ) and the COR 30 days prior to contract start date. The Contractor QCP
shall be reviewed by the Contractor annually, or more often as needed, and forwarded
to NGB-AQ through the COR for approval following any changes.

12.21 Quality Assurance Evaluation: The Government shall initially provide an
assigned COR who will act as a Quality Assurance Evaluator (QAE) and a COTR at
each contract location, usually the Airfield Manager. The COR and COTR shall have
unrestricted access to all facilities and Contractor generated records in support of the
contract. The COR and COTR shall evaluate contractor’s compliance with the contract
through unannounced on-site spot checks, scheduled semi-annual site visits, personal
observation, reviewing each sites air traffic control recordings, verbal questioning or
review of Contractor generated records and feedback received from airfield authorities
and customers. All contractor operations shall be subject to applicable government
inspection including but limited to FORSCOM ARMS and ARNG Quality Assurance
Evaluation. Applicability of an inspection shall be determined by the COTR and/or the
COR. The contractor’s operations shall be open to any and all applicable inspections
and the contractor shall be required to correct any deficiency identified that is within
their area of responsibility within 45 days unless granted extension after receiving a



written request stipulating the cause for extension. The COR may initiate a Contract
Discrepancy Report (CDR) whenever non-compliance with the PWS, SDS or Contractor
Technical Proposal is detected, observed or reported and validated through
investigation. The COTR may initiate a CDR, but it shall be forwarded to the COR for
official filing. Validated customer complaints are also grounds for a CDR to be issued to
the contractor by the COR and/or COTR.

12.22 Performance Evaluation Meetings: The possibility of getting all parties together
for meetings may be remote as there are multiple contract locations around the country,
and limited COR/QAE resources. Contractor Site Managers/Lead Technicians may be
required to meet annually, or engage in frequent telephone calls with the assigned
COR, especially during the first few months of the contract. The Contractor may
request telephonic conference calls between the Contractor, Airfield Manager, COR,
COTR, QAE and/or Contracting Officer in instances where there are questions
concerning clarification of the contract, updates on status of actions (hiring,
maintenance, etc), a dispute about the contract or a Contract Discrepancy Report.
Written minutes of these conference calls shall be provided by the Contractor and shall
require a signature from the Contractor or from a person authorized to act for the
Contractor. If the Government does not concur with the minutes, the Government shall
state their non-concurrence. The assigned Contracting Officer Representative (COR)
will then have ten (10) working days to provide the minutes and Government non-
concurrence to the Contracting Officer for action.

12.23 Weather Observation: All contract controllers shall:

12.23.1 Training: Receive initial and semi-annual refresher training on weather
observing procedures and practices. Training will be geared to geographic location and
seasons where the controller works.

12.23.2 METARS: Take, record, and disseminate METAR observations.

12.23.3 PIREPS: Request, record and disseminate pilot reports (PIREP) IAW FAA JO
7110.65, Chapter 2.

12.23.4 Weather Dissemination: Locally disseminate any weather warnings,
meteorological watch (METWATCH), Significant Meteorological (SIGMET) watch,
Center Weather Advisories (CWA) or severe weather advisory (tornadoes, funnel
clouds, water spouts, etc.) IAW FAAO 7900.5, Chapter 11; FAA JO 7110.65, Chapter 2
and local requirements.

12.23.5 Sensors: Operate all weather sensing and weather communication equipment
IAW applicable directives. Monitor the weather sensing and disseminating equipment
(including circuits) operational status, establish notification procedures for outages and
log inoperable equipment on the tower Daily Report of Air Traffic Control Facility (Daily
Log) on DA Form 3502 (an electronic version may be used) and notify ATC
Maintenance.

12.23.6 Procedures and Reports: Establish alternate procedures for local and long-line
dissemination of weather observations and PIREPs. Ensure all weather observations
accomplished in the tower are recorded on the appropriate form.



12.24 Notice to airmen (NOTAMS): At airfields without an Airfield Manager/airfield staff
to file/download NOTAMs, the Site Supervisor shall be responsible to ensure NOTAMs
can be filed and downloaded for the airfield to which assigned. If the airfield does have
staff to file NOTAMs, the appropriate airfield authority will be notified immediately when
a situation arises that the Site Supervisor/CIC or Lead Technician feels a NOTAM is
warranted. NOTAMs filed and recommended will be annotated in the Daily Log. At
airfields which also give range status updates and restrictions, the CIC will ensure that
statuses are recorded in the appropriate log. Restriction will be per appropriate range
control and relayed to the aircraft appropriately. Observed deviation from restrictions
will be immediately relayed to range control and if warranted the tower operator will call
immediate check fire. The Site Supervisor will ensure a written procedure for recording
and reporting range activities and restrictions is available. If not available, the Site
Supervisor will advise the range officer to write the procedures. Failure to have written
procedures is a cause for the Site Supervisor to reject acceptance of responsibility for
aircraft operating on the range.

12.25 Instruction Files: Site Supervisors shall provide a recent information file and
suitable ready reference files for each operating position. Checklists will be customized
to reflect individual position responsibilities. Ready reference files shall include the
following as a minimum: Airfield Diagram, Intersection-takeoff Diagram, Visibility
Charts, Air Reporting Points, Emergency Procedures, Anti-Hijack Procedures, Facility
Evacuation Procedures, Mishap Reporting Procedures, Disaster Preparedness, Bomb
Threat, ESCAT procedures, and Alternate Communications.

12.26 Traffic Count: The Contractor shall be proficient in monthly reporting,
dissemination and documentation of facility activity reporting, pages 1, 2 and 3 of DA
Form 3479-6-R (referred to as the 6R). The Site Supervisor shall complete the 6R on
the ATSCOM website NLT 5 duty days following the end of the month being reported.

12.27 Waivers: All waiver requests pertaining to Air Traffic Control (FAA JO 7110.65) or
Facility Operation and Administration (FAA JO 7210.3), shall be sent from the Site
Supervisor with comments and recommendations attached from the Airfield
Manager/COTR to the QAE through the Contractor’s office.

12.28 ATC Advice and Assistance: The contractor will provide advice and assistance
for current air traffic control matters as they apply to day to day contract operations and
facilities usage. Provide ATC and ATCALS briefings to responsible authority (TAG,
SAAO, Installation Commander, Airport Management, Operations, and Safety when
requested). Provide a copy of all briefings/reports to the COR. Advise military and civil
airport management and, where required, locally assigned military aviation
organizations, in preparation of airfield regulations, as they pertain to the respective
paragraphs of this contract. Of particular importance are those directives that pertain to
the air traffic control environment or have an impact on the Contractor’s operation on
the airfield, including those necessary to control the operation of vehicular and
pedestrian traffic on runways and designated movement areas. Copies of all inputs and
or changes submitted by the Contractor shall be provided to the assigned COR.

12.29 Flight Information Publications Review and Filing: Contractor shall review flight
information publications (FLIPs) data pertaining to the airfield and ATC facilities and



notify the COR or civil airport management, in writing, of any errors or omissions. Each
Site supervisor shall initial under the cover of all FLIP products received and reviewed.
This certifies as validation that the new FLIPS were reviewed and have replaced
outdated FLIPS.

12.30 State and Installation Operations Plans (OPLAN): Contractor shall establish a
working relationship with the Installation planning authority and maintain unclassified
OPLAN extracts applicable to ATC operations. Contractor shall provide certification
thru the COTR to the COR to the contracting officer, within 30 days of contract start and
or renewal; that all taskings contained in the OPLAN extract can be supported. New
OPLAN extracts or revisions to existing procedures shall be added to the PWS only
after the QAE/COR review and a determination has been made that the tasking falls
within the scope of the PWS.

12.31 Operational Hazards: Per Annex of this PWS.

12.32 Airfield and ATC Communications: All radio, intercom, landline transmission or
telephone calls shall be answered within 30 seconds.

12.32.1 ATC Radio Frequencies: The control tower, during operational hours, must
monitor, transmit and receive capability on all frequencies published in the IFR/VFR
Supplement or Airport Facility Directory, including emergency frequencies 121.5 and
243.0 MHz.

12.32.2 Alternate Communications: Site Supervisor shall establish interim or alternate
communication procedures to use, if primary radios or land lines fail. Specify alternate
communications procedures in an LOP.

12.32.3 Unauthorized Use of an ATC Frequency: shall be documented on the tower
daily log and the Site Supervisor shall advise the Airfield Manager/COTR for corrective
action. Corrective action may involve any level of civil or military airfield management.

12.32.4 Authorized Messages: Authorized Messages not directly associated with ATC
services (Emergency Aircraft) may be authorized IAW FAA JO 7210.3, Chapter 3.

12.32.5 Land Line Operations: Control towers must have direct and reliable land line
communications with adjacent terminal and enroute (as needed) air traffic control
facilities and specified airfield/installation agencies/staff elements. Each telephone line
and land line will terminate in a recorded communications key system in the control
tower. A direct land line is a dedicated telephone circuit that terminates in two facilities
only with no access available by another facility. Two digit ring lines between terminal
and enroute facilities meet the above criteria.

12.32.6 Primary Crash Alarm System (PCAS) and Secondary Crash Alarm System
(SCAS) (Where available): Operational checks of the PCAS circuits shall be
accomplished and documented daily IAW local procedures. Testing of the SCAS will be
IAW the Airfield Operations Manual. Garrisons/installations will provide the PCAS &
SCAS telephone crash alarm systems. The PCAS will be two way capabilities only
between the tower, base operations, fire, police and medical authorities only.

12.33 Communication Recordings:



12.33.1 Recorded Records: Retain all recordings, DAT tapes and cassettes for a
minimum period of 45 days. Protect recorded records of aircraft mishaps or alleged
deviations to the degree necessary to prevent unauthorized access IAW TC 3-04.81 for
a minimum of six months. Recordings related to hijackings will be retained for three
years. The Contractor will develop and maintain a facility memorandum outlining the
procedures for changing, marking, loading, and securing recorded media, and for
controller/maintenance responsibilities. If the recording device is not convenient to
operating areas, the facility chief and the responsible maintenance chief shall develop a
written agreement assigning this responsibility. It is imperative that all controllers and
maintenance personnel are properly trained to check the recorder, change the recorded
media, and perform preventive maintenance checks and services (PMCS). This training
shall be noted in the training records. Controllers are required to monitor the quality of
recordings. At the beginning of each shift, the controller in charge (CIC) shall ensure all
recording channels are operating properly. The Contractor shall establish written
procedures to ensure the recording quality is checked after all radio, recorder, or
telephone equipment maintenance. These checks will be noted on DA Form 3502. At
dual facilities, the ATC chief may designate one facility to make all tape changes and
recorder checks. This facility will have the responsibility to document the results of tape
changes and recorder checks on DA Form 3502. TC 3-04.81 will be complied with for
specifics on recorded media equipment maintenance, configurations, checks, recorded
media accountability and assignment of recorder channels.

12.33.2 Recording Equipment Labels: An identification number will be assigned and
attached to each recorded media. At the beginning of each day, the number of the
recorded media and the device number used to record will be entered on DA Form
3502. If it is necessary to change the recorded media during the shift, the reason for the
change, the number of the recorded media removed, and the number of the recorded
media and the device used to record will be entered on DA Form 3502 and the initials of
the individual making the change.

12.33.3 Digital Audio Legal Recorder (DALR): As part of the NAS ATC modernization
program, the digital voice recorder system (DVRS) is being phased out and replaced by
the DALR system. The completion of installation, testing, and switchover will create an
inability to playback any voice data retained from old media tapes/cassettes. Old media
storage requirements remain in effect to satisfy retention directives. Any facility requiring
the playback of DVRS media shall contact ATSCOM fixed-base systems division.

12.33.4 Use of Recorders: Contract controllers and maintenance personnel shall use
the following information for configuring, certifying, maintaining, and operating DALR
systems until the appropriate maintenance technical handbook(s) and technical
instruction book(s) are distributed. Contractor will ensure:

(a) Air traffic facilities record operational communications to the maximum extent
practicable.

(b) If combined positions are periodically split into individual positions, ensure they
are recorded on separate channels, when so used.

(c) Operational voice recorders are provided a time source.



(d) Recorders are used to monitor any position for evaluation, training, or quality
control purposes.

(e) A facility memorandum, or LOA, identifying those personnel who have access to
the DVRS/DALR system, their access privileges, and identify a systems administrator
shall be developed. The intent of this memorandum is to ensure system security and
the integrity of the media being recorded.

12.33.5 Tape Recording Procedures: The Contractor shall record all radio and land line
transmissions from the control tower. All recordings shall be clear, audible and capable
of reproduction. Positions, circuits and frequencies to be recorded shall comply with TC
3-04.81.

12.33.6 Recording Custodial Control: The Contractor shall maintain custodial control of
all recordings and shall not release information contained therein, except to the
QAE/COR, without prior approval of the NGB Public Affairs Officer. Prior coordination
must have been completed through the QAE/COR prior to information release to any
requesting agency.

12.34 Emergency and Emergency Locator Beacon (ELT): Response to activation shall
be IAW FAA JO 7110.65, Chapter 10 and Airfield Operations Manual.

12.35 ILS Critical Areas/Precision Obstacle Free Zone (POFZ): Site Managers shall
ensure ILS Critical Areas are protected (from other aircraft and vehicles) when the
reported weather is below 800-foot ceiling and or two (2) miles visibility. Ensure the
POFZ is clear of traffic (aircraft or vehicles) when an aircraft on a vertically-guided final
approach is within 2 miles of the runway threshold and the reported ceiling is below 300
feet or visibility is less than 3/4 SM to protect aircraft executing a missed approach.

12.36 Airfield Lighting: The Contractor is responsible for turning on airfield lights IAW
FAA JO 7110.65, Chapter 3. Local procedures may deviate for night vision device
(NVD)/night vision lights-out aircrew training. The FAA has granted the Army a partial
exception to the lighting requirements found in 14 CFR 91.209(a) and (b) in FAA
Exemption No. 3946I, which contains specific requirements for these operations.
Controllers must be trained on local policies and procedures for conducting ATC under
reduced lighting or lights-out conditions. This training is a requirement in the facility
training program and all controllers on duty must be fully trained prior to initiating night
vision lights-out operations. The SL or CIC has the authority to terminate operations at
any time (s)he feels the risk is too high due to experience of the controllers, aircrews
and/or weather conditions. All airfields that conduct reduced lighting/lights-out
operations will develop, in coordination with the Site Manager and Airfield
Manager/COTR, the maximum number of aircraft allowed in the traffic pattern at one
time while aircraft and/or airfield lights are reduced. See AR 95-2, for additional
guidance.

12.37 ATC Light Guns (TC 3-04.81): The Contractor will insure a card listing the color
codes and meanings attached to the back of each gun. Adjust each gun to give a red
light when initially turned on. Signals will not beam through tower sun shades.

12.38 Runway Selection: Shall be IAW FAA JO 7110.65.



12.39 Wind Limitations on Control Towers: The base civil engineer and or civil airport
management must make a structural evaluation of the control tower to determine the
maximum wind velocity the tower will safely withstand. Site Manager shall ensure the
evaluation becomes a permanent part of control tower records. Site Manager shall also
include the maximum safe wind velocity and local tower evacuation procedures in the
facility Standard Operating Procedures and included in the facility training program.
Emergency exits will be clearly marked and emergency evacuations rehearsed.

13. ATC AND ATC COMMUNICATION EQUIPMENT MAINTENANCE INCLUDING ATCALS

Contractor shall be responsible for the maintenance of all Government site specific
equipment identified in Paragraph 11 of this PWS. Major and minor repair, corrosion
control routines, scheduled and unscheduled maintenance, and preventive maintenance
are terms describing categories of maintenance. Contractor shall maintain the
equipment IAW AR95-2, TC 3-04.81, Technical Bulletins, equipment Technical Manuals
(TMs) and FAA Orders and Notices.

13.1 Method of Maintenance Support: The Contractor will propose the most cost
effective method to meet the Operational Readiness Rate (ORR) objectives. Fulltime
maintainers at each location are not anticipated. The Contractor shall propose and cost
the anticipated method to meet the objectives. At the discretion of the Contractor,
Mobile Maintenance Support Teams (MMST) can be employed that service three (3) or
more airfields as long as ORR can be met and maintained. The Contractor will
demonstrate the cost advantage (if applicable) of an MMST versus part time (on call)
maintainers. Repair parts and Shop Stocks used by the MMST will be
funded/coordinated through the specific airfield host installation where items are used.

13.2 Operational Readiness Rates (ORR): All Government site-specific equipment
identified in paragraph 11 of this PWS shall be maintained to meet the required ORR of
80% for ATCALS equipment and 75% for weather equipment. Outages that are caused
by certain circumstances beyond the Contractor’s control, i.e., Acts of God and parts
acquisition time (if required) will not be used in calculating the ORR each month. Parts
acquisition time is calculated based on the time the part was placed on order through
supply until the time the part is delivered to the Contractor. The Contractor shall use the
following formula to calculate ORR time: Total Required Operational Hours / total actual
operating hours (TLRT-M as described in AR 750-1 is subtracted out of operational and
total hours) expressed in percent (for all on-hand ATCALS). The Contractor shall report
all down time of all systems monthly to the Airfield Manager/COTR.

13.3 Lead Technicians Requirement: Lead Technicians for maintenance require
experience and qualification as stated in paragraph 5.4. Each Lead Technician and
alternate shall complete a Contractor provided Lead Technician training program within
60 days of the start of the contract or date of hire as a Lead Technician/alternate. Each
Lead Technician shall have the authority to act for the Contractor on all aspects of the
contract.

13.4 Maintenance Technician: The Contractor shall provide all required maintenance
personnel at their specified sites. There is no intent that each site has a full time
Maintenance Technician, but ORR rates must be maintained. Maintenance personnel



shall have a minimum of three (3) years experience in ATCALS (ATC Radio,
Meteorological, RADAR or Navigational Aids) equipment or a combination of the
aforementioned skills. Maintenance activities shall either be confined to non-
certification parameters or followed with the appropriate certification by a fully qualified
system specialist.

13.5 Certification of ATC Systems: The contractor does not have the authority to certify
or recertify ATC equipment under this contract. All ATC systems, subsystems, and
equipment requiring certification IAW FAA orders or Army guidance shall be certified for
use in the NAS. Repair and maintenance activities which require recertification must be
recertified by one of the following appropriately authorized; military or military technician
maintainer, Department of the Army Civilian, or FAA maintenance person. The
contractor shall NOT recertify ATS equipment if repair or maintenance actions remove
its certification.

13.6 Maintenance Training: The Contractor shall ensure ATCALS technicians maintain
proficiency on their assigned equipment. Technician training records shall be
maintained to show qualifications to perform work on assigned equipment. At times the
Government may increase the amount of equipment at a specific site or change existing
equipment. In that instance, the Government will arrange for technician training (either
on site or at a formal school). Any new or replacement ATCALS systems installed that
provide for onsite training will allow for and require the maintenance technicians to
participate.

13.7 Maintenance Disruptions: Maintenance work that disrupts or affects the signal of
ATCALS equipment in any way shall not be performed until the facility is formally
removed from service.

13.8 CIC Approval for Maintenance: Maintenance personnel must get approval from
the Controller-In-Charge (CIC) before transferring power or removing from service an
ATCALS facility.

13.9 Tracking of parts and expenditures: The Contractor shall designate, in writing a
person at each location to track parts replacement and fiscal information resulting in
charges to the ARNG. This designee will be responsible to report fiscal information to
ARNG budget officers. This information may be tracked via a GKO product to make it
readily available to the COR and ARNG Budget Officer. Coordination between the
Contractor and the COR to develop a GKO product and procedures is highly
encouraged.

13.10 Flight Inspections: Contractor Site Managers shall coordinate with the
Government’s Airfield Manager or COTR to obtain the required flight checks of
Government owned ATCALS systems. The COTR/Airfield manager will coordinate with
the region Department of the Army Representative for FAA Flight Inspections. In
addition to commissioning and periodic flight checks, specific flight checks shall be
requested, IAW AR 95-2, anytime ATCALS are suspected to have a bearing on an
aircraft mishap. The Contractor shall be responsible for the successful completion and
any required documentation of flight inspections for Government owned and operated
ATCALS facilities. The Contractor shall provide a copy of all flight inspection reports to
the assigned QAE/COR.



13.11 Notification of Out of Tolerance Condition: The Contractor, when notified of an
out of tolerance condition (either verbally or in writing) shall inform the CIC immediately
and shall notify the Airfield Manager/COTR electronically or telephonically within two (2)
hours. Contractor shall submit a written response to the Government Airfield
Manager/COTR within twelve (12) hours, identifying facility deficiency and projected
restoral action. The Contractor shall notify the same individuals when the system
returns to service.

13.12 Equipment Change Control: The Contractor shall review programmed equipment
changes for accuracy, assist the Government Airfield Manager/COTR, provide
assistance or support to the Engineering Installation team and coordinate acceptance
documents. A Government Airfield Manager/COTR representative shall provide the
final signature for acceptance of completed installations. Current programmed
equipment and/or facility upgrades are listed in Paragraph 11 of this PWS.

13.13 Equipment Accounting: The Contractor shall account for all equipment and
equipment support items on the Installation and maintain a written log of reparable
assets IAW local Installation Supply procedures.

13.14 Maintenance Schedule: The Contractor shall develop a preventive maintenance
inspection (PMI) schedule using the applicable PMI work cards, locally developed PMI
work cards, Technical Orders (TOs), Technical Manuals (TMs) and commercial
manufacturer’s repair manuals for each item of equipment listed in Paragraph 11 of this
PWS. The master PMI schedule shall include all checks identified in the controlling
documents and each check shall be accomplished at the specified interval. A copy of
the master PMI schedule shall be provided to the assigned COR within 30 days of
contract start and annually in October and/or at the beginning of the month for any
changes in the monthly schedule due to new equipment or technical order procedure
changes.

13.14.1Documenting Maintenance: Equipment maintenance documentation shall be
IAW Army maintenance procedures and equipment technical manuals as applicable.
ATCALS Facility Books and a permanent equipment history file shall be maintained on
all ATCALS.

13.14.2 Maintenance IAW Appropriate Manuals and Publication: The Contractor shall
comply with applicable equipment Technical Manuals/Orders/Bulletins and applicable
commercial and military manuals, concerning corrosion treatment of equipment and or
facilities identified in PWS paragraph 3.1.3.

13.14.3 Telephonic Request for Maintenance: The Contractor shall provide sufficient
technicians to respond telephonically to all ATCALS equipment failures or malfunctions
within 1 hour during normal duty hours and (4) hours after normal duty hours.
Maintenance required after normal duty hours shall be approved by the Airfield
Manager/COTR. In some cases it may be best to wait until daylight or the next duty day
to perform repairs due to level of risk and/or manpower, parts or equipment
requirements. The issuance of a NOTAM will be required in the case of some non-
functioning ATCALS. If the maintenance technician is not at the site where the
malfunction occurs a determination will be made by the local COTR as to the critically of
the problem and how it affects the operation of the ATC facility, and it will be determined



if the equipment can be shipped to ATSCOM, the site of the maintainer or whether the
maintainer must travel to the site and when he will travel.

13.14.4 Programming Equipment Maintenance: The Contractor shall be responsible for
the operations and maintenance of programmed equipment or facilities, as listed in
Paragraph 11 of this PWS, at the start of the contract. The contractor shall establish a
maintenance program that does not require a maintainer to be at every site and the
scheduled non-daily maintenance shall be conducted by a traveling maintainer, in
conjunction with the assigned controllers. Daily preventative maintenance shall be
performed by the assigned controllers. Programmed equipment or facilities initiated
after the start of the contract may be negotiated between the Contractor and NGB
Contracting and COR to determine possible changes in the maintenance portion of the
contract. When program actions require self-help installation, the Contractor shall be
responsible for installation.

13.14.5 Maintenance Manual Application to Contractor: Manuals and publications
which state “maintenance shall or maintenance responsibilities include” shall be the
responsibility of the Contractor. These tasks may include, but are not limited to:
Disassembling an old console, removing/replacing equipment from a console, moving
equipment or equipment racks, and clean-up/turn-in of removed or excess equipment.

13.14.6 Restoration/Repair Priorities: The Contractor shall coordinate with military and
civil airfield management in establishing equipment restoration and repair priorities and
having priorities approved by the QAE/COR. Procedures for reporting ATCALS
interruptions, malfunctions and priority restoral shall be published in an Airfield
Operations Manual

13.15 Request for Tactical Unit Support for Maintenance Outages: The Contractor,
when required, shall submit requests for tactical ATC resources (e.g., mobile control
tower) to support long-term outages of equipment/upgrade. Those requests shall be
submitted thru the Airfield Manager and COTR to the COR. Periodically ARNG ATS
units will request to set up tactical equipment on the airfield to control traffic and train
the tactical unit. The Contractor shall facilitate that process and encourage that activity
by supporting the unit where possible.

13.16 Monthly Equipment Outage Report: The Contractor shall submit a monthly
outage report to the COTR, no later than five duty days after the month is completed.
The report shall contain the monthly ORR, respective outage date and time, return to
service date and time, date and time parts were ordered (if necessary) and received.
Additionally the Contractor shall indicate funds spent for respective outages, the source
of the parts (DoD supply, private supplier) and what account was used. All monthly
PMIs performed and or deferred (with provided rationale) shall also be documented.
This information will also be included in the monthly contract report. The data for the
ORR will be retained on GKO for all systems and airfields. The Contractor will work
with the COR to configure an appropriate GKO process.

13.17 Configuration Control: The Contractor shall maintain configuration control of all
ATCALS systems identified in Paragraph 11of this PWS. All Government furnished
equipment shall be maintained in a technical order complete status. No modifications or



changes to configuration shall be made to any equipment identified in Paragraph 11
without prior approval of the COR and COTR.

13.18 Maintenance Assistance: The Contractor may submit a maintenance assistance
request to the COR thru the COTR when an equipment outage is caused by an Act of
God, natural disaster, or catastrophic equipment failure that disables the equipment
beyond the repair capability of the Contractor. Long-term equipment outages not
reparable by contract maintenance shall be handled under the maintenance assistance
request procedure with all costs borne by the Government. The Contractor must
exhaust all internal maintenance capabilities before submitting requests; requests must
be routed to the COR through the COTR.

13.19 Government Visiting Measurement Teams: The Government shall have the
option to require the Contractor to perform ATCALS system test measurements for
verification of system performance. The Government shall have the option to perform
these test measurements using Government personnel and Government or Contractor
test equipment. Contract maintenance personnel shall be present during these test
measurements. If (during the test) the equipment is found not to be in compliance with
applicable TOs and other directives, this may be cause for CDR action. Government
evaluation teams may be asked to terminate the evaluation process if restoral action is
required. The presence of Government personnel shall in no way diminish the
Contractor’s responsibility to provide the services specified in this PWS. This includes
announced and unannounced ARMS/QAE inspections. During announced Government
inspections, the Contractor Site Manager shall attend the In- and Out-briefings.

13.20 Product Quality Deficiency Report (PQDR) Program: The Contractor shall
participate in the implementation of DoD policy for reporting product quality deficiency
data as required by DoD Instruction 5000.2 (Defense Acquisition Management Policies
and Procedures) and AR 702-7 (Product Quality Deficiency Report Program). This
includes deficiencies in all items supplied as government-furnished property (GFP) or
government owned property such as navigational aids. The Contractor is encouraged
to submit Equipment Improvement Recommendations (EIRs). PQDRs and EIRs shall
be submitted to the QAE/COTR.

13.21 Miscellaneous: The Contractor shall provide all necessary training materials,
testing materials and tracking plans necessary for air traffic control, weather observing
and ATCALS maintenance. Each Site Supervisor/Lead Technician shall maintain a
record of all maintenance functions, (Preventive Maintenance and
scheduled/unscheduled maintenance) and retain that record for the life of the contract.

14. GOVERNMENT AND CONTRACTOR FURNISHED PROPERTY AND SERVICES:

In this section the term Government applies to the Installation at each contract location.
Each Installation shall provide the facilities necessary to accomplish the requirements of
this contract. This can be done through direct ownership of the facilities or by way of
the Airport Joint Use Agreement (AJUA) when it comes to non DoD owned facilities.
Services shall be provided in the same way, either directly by the Installation or through
the AJUA.



14.1 Radio Communications: The Government shall provide the portable radios
necessary to communicate with FAA Flight Check aircraft at those locations having
contract maintenance.

14.2 Government Furnished Facilities and Equipment: The Government shall make
available the facilities and equipment identified at Paragraph 11 of this PWS without
costs to the Contractor.

14.3 Government Furnished Computers and Software: The Contractor is responsible
for maintaining Installation provided Automated Data Processing Equipment (ADPE)
IAW local procedures. The Contractor shall maintain a current inventory of assigned
ADPE equipment, participate in any accountability inspections by the Installation and
make available, upon request, the detailed ADPE list for QAE inspection. It is the
responsibility of each site to determine minimum (or none) ADPE equipment needed to
support the contractor.

14.4 Government (Installation) Provided Services:

14.4.1 Local Area Network (LAN): Sufficient LAN connections to operate effectively as
well as be able to obtain on line publications, orders, forms, technical manuals, FLIP,
etc. is required in the performance of this contract.

14.4.2 Telephones: Class A and Defense Switched Network (DSN) capability. All non-
Government billable calls shall be at the cost of the Contractor.

14.4.3 Computers, Printers & Associated Software: Two computers and one B/W
printer per tower, management and maintenance (as applicable) with an Internet and
LAN capable system, including all Installation upgrades. One scanner or printer/scanner
per site. Additional system costs shall be at Contractor expense. No private or
unauthorized software shall be added to a Government provided system(s). The
Contractor shall utilize local documentation, to request any communications or
computer actions from the COTR not covered by way of the Communications Customer
Service.

14.4.4 Utilities: To include all items necessary for continuous tower/office operation.
These include electric, gas, water, heat, cooling and backup power (for tower).

14.4.5 Insect and Rodent Control: As required by a Contractor Site Supervisor/Lead
Technician or Installation inspection.

14.4.6 Garbage and Refuse Collection: As dictated by the Installation or owner of the
Contractor occupied building. The Contractor shall empty trash daily. No additional
burden on the Installation collection will be caused by this contract.

14.4.7 Postal Installation Distribution: To allow the Contractor to send and receive
official mail. This service does not allow for the Contractor to use Government metered
mail.

14.4.8 Emergency Maintenance, Alteration, or Repair: To be accomplished, as
required, by the Installation or civil authority as outlined in the AJUA.

Telephonic or written requests regarding facility maintenance shall be made by the
Contractor Site Supervisor/Lead Technician to the COTR. The Contractor Site



Supervisor/Lead Technician shall keep a written record of all maintenance requests and
follow-up as necessary to ensure prompt action on all maintenance requests. If the
facility is Government owned, the Contractor Site Supervisor/Lead Technician shall use
the local DPW Work Request, if applicable, for all civil engineering type requests. Each
Contractor Site Supervisor/Lead Technician shall keep a folder showing all work
requests, both military and civilian.

14.4.9 Security Police, Fire Department, and Medical: Each Contractor Site
Supervisor/Lead Technician shall post the appropriate emergency response numbers in
conspicuous places within the work area and next to each phone.

14.5 Supplies and Repair Parts: The local Installation shall provide the Contractor:
supply equipment, custodial/supply procedures training, and a supply account (so the
Contractor can order necessary supplies through the Installation supply system at
Government expense).

14.5.1 Supply Discipline: The Contractor shall establish a Supply Discipline Program.
The program will address, but not limited to, the following areas: supplies/parts
accountability; receiving and storage of supplies/parts; procedures to safeguard
supplies/parts; turn-in or disposition of expendable, nonexpendable, durable,
recoverable and irrecoverable items (AR 710-2). Items that will generate credits will be
turned in within 30 days of removing the part from the associated equipment or within
30 days upon receiving the replacement part. Replacement parts shipping containers
will be used to the maximum extent possible when turning in items. Turn-in credits shall
be tracked and reported monthly to the COR.

14.5.2 ATS Repair Parts Account and Funding: The Government (local Installation)
shall establish an account and fund (through NGB and ATSCOM, Area Maintenance
Facility for all ATCALS systems parts. The Airfield DODAAC will be used to requisition
parts and supplies. The COTR is responsible for ensuring NGB allocated funds are
properly utilized in supporting the repair or upgrade of ATCALS per appropriate
technical manuals, Modification Work Order (MWO), Technical Bulletin (TB) or
safety/maintenance message. The contractor will designate in writing a person
responsible for maintaining budget records of government provided funds for repair
parts.

14.5.3 Shop Stock List (demand supported stocks): The Contractor shall establish an
authorized Shop Stock List of Class II, III and IX spare parts per airfield approved by the
COTR (AR 710-2, paragraph 2-23). Demand data shall be maintained and the list will
be reviewed and approved semi-annually by the COTR. Stocks shall be inventoried
quarterly. In a situation where a MMST is employed, the COR will approve the MMST
Shop Stock List semi-annually.

14.5.4 Bench Stock (unpredictably used consumables): The Contractor shall establish
an authorized Bench Stock List by airfield of Class II, III and IX (less components) items
used by maintenance personnel at an unpredictable rate and approved by the COTR
(AR 710-2, paragraph 2-24). Bench stocks consist of common hardware, wire, tubing,
hose, ropes, gasket materiel, sheet metal, seals, oils, grease and repair kits. The
Bench Stock List will be reviewed and approved semi-annually by the COTR. In a
situation where a MMST is employed, the COR will approve the MMST Bench Stock



List semi-annually. Bench stock for ATCALS peculiar items should be provided
segregated storage (bin dividers), by manufacturer, contract, lot number, source and
date packed, when physical capabilities exist.

14.6 Equipment Safety and Maintenance Notification System: The Contractor shall
track, manage, respond to and comply with all Modification Work Orders (MWOs),
safety action messages and notifications affecting ATCALS and equipment used in the
performance of duty. Notifications include safety of flight (SOF), safety of use (SOU),
aviation safety action (ASA), ground precautionary action (GPA), maintenance action
(MA), maintenance information (MI) messages, and Technical Bulletins (TBs) in
accordance with AR 750-1 and DA PAM 738-751. Further the contractor employee
shall comply with local hazard reporting requirements and participate, where
appropriate, in local safety meetings. The Government may assign HAZLOG correction
actions to the appropriate contract employee.

14.7 Property Accounting Requirements: All persons entrusted with Government
property are responsible for its proper use, care, custody, safekeeping and disposition.
Records must be maintained to show the location of the property and persons charged
with its care and safekeeping. Army property will not be used for any private purpose.
When Government property in the hands of a contractor is lost, damaged, or destroyed
(LDD), FAR Part 52 “Solicitation Provisions and Contract Clauses” which prescribes a
LDD process shall be followed (AR 735-5 paragraph 12). When Government property
is reported missing, the COTR, primary hand receipt holder or the accountable officer
should cause a preliminary investigation and search to be conducted to ensure the
missing property is actually missing before an administrative process is initiated. LDD
property shall be reported immediately to the COTR/COR. To obtain relief from
property responsibility, follow the procedures in AR 735-5.

14.8 The Defense Reutilization and Marketing Office (DRMO): The Defense
Reutilization and Marketing Office (DRMO) may be used to satisfy requests for property.
Requests shall be submitted through the Host Installation PBO and SSA in coordination
with the COTR.

14.9 Maintenance Contracts: IAW AR 710-2. Installations and NGB will control access
of contractors to DOD material inventories. Host Installations establishing a contract
that authorizes the Contractor use of Government Furnished Materiel (GFM) and
access to the Department of Defense’s supply system will comply with AR 725–50,
chapter 16, to include setting up a Management Control Activity (MCA).

14.10 The Government (local Host Installation) is responsible for providing all facilities
maintenance and upgrades necessary for the operation of each site. This includes site
relocation, trenching, cable acquisition, and laying, installing adequate power and
Heating, Ventilation and Air Conditioning (HVAC), land line and phone maintenance.
The Government (local Host Installation) is responsible for all “allied support” items
identified in any scheme or programmed equipment upgrade that will add new
equipment or modify/upgrade existing equipment.

14.11 Contractor Furnished Items and Services: The Contractor shall furnish everything
necessary to perform the requirements of this contract except for those services
specifically stated to be Government furnished. The contractor is not absolved of



ensuring employees and locations of employment comply with applicable safety
standards. Deficiencies which are inherently the result of employment shall be
corrected with cost assumed by the contractor. Deficiencies noted with inherently
government responsibility, as previously defined, will be address to the COTR for
inclusion in the local installations correction process.

14.12 Facilities Maintenance/Housekeeping: Each Site Supervisor/Lead Technician
shall maintain their facilities in a neat and orderly condition. As a minimum, the
linoleum, tiled or wood floors shall be washed and waxed to not show any dirt build-up,
etc. Carpeted floors shall be vacuumed and be free of dust and dirt. Windows shall be
clean and window shades cleaned according to manufacturer specifications. Trash
cans shall be emptied daily, and tower stairs swept at least weekly. Contractor
controlled maintenance rooms shall show the same level of cleanliness and so shall all
equipment maintained by the Contractor. Potentially hazardous cleaning routines that
involve more than normal household practices, such as pressure washing buildings or
cleaning of exterior control tower glass shall be accomplished by local Host Installation
or civil authority. All facilities and equipment shall display a clean and well-maintained
appearance and show no accumulation of dust, dirt or debris. Each Site
Supervisor/Lead Technician is responsible for all light bulbs not considered emergency
lighting.

14.13 Grounds Maintenance: Each Site Supervisor/Lead Technician shall participate in
the installation snow/ice removal program. This may include removing snow/ice on
walkways around the immediate work place facility. Snow/ice removal of runways,
taxiways, ramps and parking lots is an Installation responsibility. Grass cutting and
weed control is an installation responsibility. If, per the Installation Grass Cutting
Program, tenants are required to cut grass within a short distance around the
workplace, the Installation shall furnish all necessary equipment, supplies and personal
protective equipment to the contractor. When the height of grass on the airfield
exceeds six (6) inches, the Site Supervisor shall notify the Airfield Manager/COTR to
have it cut. In the absence of an Airfield Manager/COTR, the Site Supervisor shall
submit a work order to the Installation DPW.

14.14 Additional Internet: Any internet service or Local Area Network (LAN), beyond
that which is provided by the Government, shall be at company expense.

14.15 Furniture: The Contractor shall provide all furniture necessary to perform all
services required of this contract. This includes tower hi-chairs, chairs, desks, filing
cabinets, etc. Furniture must be in a serviceable condition.

14.16 Binoculars: The Contractor shall provide two properly operating pairs of
binoculars for each control tower in the contract.

14.17 Test Equipment: The Contractor shall provide all test equipment except
Government furnished test equipment necessary to perform maintenance functions on
all Government provided equipment. Within 60 days of contract start, and after the
contractor has had a chance to inventory available government test equipment at each
site, the contractor will provide a list of required test equipment to the COR. All test
equipment shall meet minimum requirements for each item maintained and shall be
calibrated per the Department of Army TMDE Calibration and Repair Support Program



(AR 750-1, AR 750-43 & TB 43-180). The Contractor is responsible, at Contractor
expense, for ensuring calibration of all test equipment IAW the ARs and TB listed
above. All test equipment must be kept in a ready state for maintenance operations. It
is the responsibility of the Contractor to affect repairs on any unserviceable test
equipment (Contractor or Government Furnished Property). Replacement of GFP
under standard replacement programs will be worked through the QAE on a case by
case basis.

NOTE: Some system specific test equipment is provided with certain equipment.



ANNEX 1: DRUG-FREE WORKPLACE

Drug-Free Workplace. Contractor shall provide a drug-free workplace and develop a drug-free
awareness program IAW AR 600-85.
4.5.1.

(a) Definitions. As used in this clause—

“Controlled substance” means a controlled substance in schedules I through V of section 202 of
the Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR
1308.11 - 1308.15.

“Conviction” means a finding of guilt (including a plea of nolo contendere) or imposition of
sentence, or both, by any judicial body charged with the responsibility to determine violations of
the Federal or State criminal drug statutes.

“Criminal drug statute” means a Federal or non-Federal criminal statute involving the
manufacture, distribution, dispensing, possession, or use of any controlled substance.

“Drug-free workplace” means the site(s) for the performance of work done by the Contractor in
connection with a specific contract where employees of the Contractor are prohibited from
engaging in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled
substance.

“Employee” means an employee of a Contractor directly engaged in the performance of work
under a Government contract. “Directly engaged” is defined to include all direct cost employees
and any other Contractor employee who has other than a minimal impact or involvement in
contract performance.

“Individual” means an offer or/contractor that has no more than one employee including the
offeror/contractor.

(b) The Contractor, if other than an individual, shall—within 30 days after award (unless a longer
period is agreed to in writing for contracts of 30 days or more performance duration), or as soon as
possible for contracts of less than 30 days performance duration will:

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the Contractor’s
workplace and specifying the actions that will be taken against employees for violations of such
prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about—

(i) The dangers of drug abuse in the workplace;

(ii) The Contractor’s policy of maintaining a drug-free workplace;

(iii) Any available drug counseling, rehabilitation, and employee assistance programs;
and

(iv) Supervisory training to assist in identifying and addressing illegal drug use by
Contractor employees;

(v) Provision for self-referrals as well as supervisory referrals to treatment with
maximum respect for individual confidentiality consistent with safety and security issues, and,

(iv) The penalties that may be imposed upon employees for drug abuse violations
occurring in the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement
required by paragraph (b)(1) of this clause;

(4) Notify such employees in writing in the statement required by paragraph (b)(1) of this
clause that, as a condition of continued employment on this contract, the employee will—



(i) Abide by the terms of the statement; and

(ii) Notify the employer in writing of the employee’s conviction under a criminal drug
statute for a violation occurring in the workplace no later than 5 days after such conviction;

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under
subdivision (b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of such
conviction. The notice shall include the position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a
conviction, take one of the following actions with respect to any employee who is convicted of a
drug abuse violation occurring in the workplace:

(i) Taking appropriate personnel action against such employee, up to and including
termination; or

(ii) Require such employee to satisfactorily participate in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency; and

(7) Make a good faith effort to maintain a drug-free workplace through implementation of
paragraphs (b)(1) through (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase
order, not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a
controlled substance while performing this contract.

(d) In addition to other remedies available to the Government, the Contractor’s failure to comply

with the requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render
the Contractor subject to suspension of contract payments, termination of the contract or default,
and suspension or debarment.

(e) The provisions of this clause pertaining to drug testing programs shall not apply to the extent
they are inconsistent with state or local law, or with an existing collective bargaining agreement;
provided that with respect to the latter, the Contractor agrees that those issues that are in conflict
shall be a subject of negotiation at the next collective bargaining session.

(1) Provision for identifying illegal drug users, including testing on a controlled and carefully
monitored basis. Employee drug testing programs shall be established taking account of the
following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal
drugs by employees in sensitive positions. The extent of and criteria for such testing shall be
determined by the Contractor based on considerations that include the nature of the work being
performed under the contract, the employee's duties, the efficient use of Contractor resources, and
the risks to health, safety, or national security that could result from the failure of an employee
adequately to discharge his or her position.

(ii) In addition, the Contractor may establish a program for employee drug testing—

(A) When there is a reasonable suspicion that an employee uses illegal drugs; or

(B) When an employee has been involved in an accident or unsafe practice;

(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use;

(D) As part of a voluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal
drug use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited
to those substances for which testing is prescribed by section 2.1 of Subpart B of the “Mandatory



Guidelines for Federal Workplace Drug Testing Programs” (53 FR 11980 (April 11, 1988)),
issued by the Department of Health and Human Services.

(f) Contractors shall adopt appropriate personnel procedures to deal with employees who are
found to be using drugs illegally. Contractors shall not allow any employee to remain on duty or
perform in a sensitive position who is found to use illegal drugs until such time as the Contractor,
in accordance with procedures established by the Contractor, determines that the employee may
perform in such a position.

(g) The provisions of this clause pertaining to drug testing programs shall not apply to the extent
they are inconsistent with state or local law, or with an existing collective bargaining agreement;
provided that with respect to the latter, the Contractor agrees that those issues that are in conflict
shall be a subject of negotiation at the next collective bargaining session.



ANNEX 2: OPERATIONAL HAZARD REPORTING

The contractor shall participate in the airfield’s Operational Hazard Report Program. An
operational hazard is any condition, action or set of circumstances that compromise the
safety of Army aircraft, associated personnel, airfields or equipment. Operational
hazards should be corrected at the lowest level possible.

a. Operational hazards include inadequacies, deficiencies, or unsafe practices pertaining to:

(1) Air traffic control (ATC).

(2) Airways and navigational aids (NAVAIDs).

(3) Controller procedures and techniques.

(4) Near mid-air collisions (NMAC) between aircraft or near collisions between aircraft and
other objects in the air or on the ground.

(5) Aircraft operations.

(6) Weather services.

(7) Airfields and heliports facilities or services.

(8) Regulations, directives, and publications issued by Department of Defense (DOD)
agencies or the Federal Aviation Administration (FAA).

b. The operational hazard report uses DA Form 2696 to identify and report potential hazards to
Army aviation. DA Form 2696 (Operational Hazard Report) RCS CSGPA 1633, is used to record
information about hazardous acts or conditions before accidents occur. This form is available on
the Army Publishing Directorate (APD) Web site (http://www.apd.army.mil).

c. The OHR shall only be used to report hazards that affect aviation safety, not used to report
alleged flight violations for punitive actions or misconduct.

d. Any person (military or civilian) may submit an OHR. Site Supervisors/individuals shall
submit OHRs to the Airfield Safety Officer, if assigned, otherwise the Airfield Manager/COTR.

e. The Contractor shall ensure that procedures are established to manage OHR functions to
insure each OHR received is quickly processed and appropriate corrective action taken. A copy of
each OHR pertaining to air traffic control personnel, services, procedures



Annex 3: Quality Standards

A3-1. Functional Standards. The quality standards for the missions listed below are
specific as to what is considered acceptable work. These standards are as objective as
possible so a “yes” or “no” decision on acceptable/unacceptable performance can be
reasonably made by the COTR.

A3-2. ATC Standards. The COTR shall either, observe controller performance of
required tasks, monitor ATC radio transmissions, review previous ATC tape recordings,
or ask questions pertaining to required controller knowledge and proficiency. The
standards for acceptable performance are noted with each QAE checklist item. Points
will be taken away once during each observation period, tape review, and radio
monitoring period showing or demonstrating unacceptable/sub-standard performance.
When a total of five or more points have been deducted the performance level for that
period is “unacceptable”

A3-3. Weather Observer Standards. COTR shall observe controllers taking weather
observations, documenting results and disseminating results to the proper agencies.
The QAE may also review previous weather report documentation for content and
accuracy. Any weather observation not properly taken, documented and disseminated
shall be grounds for an “unacceptable” observation.

A3-4. Maintenance Standards. The COTR shall periodically evaluate random
checklist items to ensure the equipment is being maintained IAW equipment Technical
Orders. COTR shall evaluate maintenance performance by observing maintenance
perform equipment adjustments generated by scheduled PMIs or unscheduled outages
and compliance with defined ATCALS systems uptime rates. All maintenance work
shall be IAW applicable TOs, TIs, TCs, CEMIs and or commercial repair manuals.
Repair or unscheduled PMI work not accomplished according to applicable manuals
shall be considered “unsatisfactory.” Non compliance with defined ATCALS systems
uptime rates is considered “unsatisfactory.”

A3-5. Management Practices. The COTR shall evaluate management compliance
with the PWS by personal observation, review of the current documented Contractor
QCP inspection(s), review of Service Delivery Summary compliance, and or review of
any and all documentation generated in support of the contract. Those items and or
actions not meeting PWS requirements shall be considered “unsatisfactory” and are
subject to a possible CDR.



Annex 4: Publications
This annex is provided for informational purposes only. The Contractor is not required
to have all publications on hand but is required to have on hand any publications
applicable to the operations and maintenance of equipment at each site. This includes
Federal, FAA, DoD, and Army publications, regulations, technical manuals, technical
bulletins, orders, forms and user manuals. Electronic versions are acceptable.

ARMY PUBLICATIONS
Aeromedical Technical Bulletin, Department of the Army Civilian (DAC) and Civilian Contract Air Traffic
Controller (ATC) Medical Examination Qualification Standards
AR 25-50, Preparing and Managing Correspondence
AR 25-52, Authorized Abbreviations, Brevity Codes, and Acronyms
AR 25-400-2, The Army Records Information Management System (ARIMS)
AR 40-8, Temporary Flying Restrictions Due to Exogenous Factors
AR 40-501, Standards of Medical Fitness
AR 95-1, Flight Regulations
AR 95-2, Airspace, Airfields/Heliports, Flight Activities, Air Traffic Control, and Navigational Aids
AR 95-10, Department of Defense Notice to Airmen (NOTAM) System
AR 95-11, Military Flight Data Telecommunications System
AR 95-23, Unmanned Aircraft System Flight Regulations
AR 95-27, Operational Procedures for Aircraft Carrying Hazardous Materials
AR 95-30, Participation in a Military or Civil Aircraft Accident Safety investigation
AR 115-10, Weather Support for the U.S. Army
AR 115-11, Geospatial Information and Services
AR 190-13, The Army Physical Security Program
AR 190-16, Physical Security
AR 190-51, Security of Unclassified Army Property (Sensitive and Nonsensitive)
AR 220-1, Army Unit Status Reporting and Force Registration-Consolidated Policies
AR 385-10, The Army Safety Program
AR 420-1, Army Facilities Management
AR 570-4, Manpower Management
AR 690-600, Equal Employment Opportunity Discrimination Complaints
AR 700-4, Logistics Assistance
AR 700-15, Packaging of Materiel
AR 700-18, Provisioning of U.S. Army Equipment
AR 700-82, Joint Regulation governing the Use and Application of Uniform Source Maintenance and
Recoverability Codes
AR 700-127, Integrated Logistics Support
AR 700-138, Army Logistics Readiness and Sustainability
AR 700-142, Type Classification, Materiel release, Fielding, and Transfer
AR 702-7, Product Quality Deficiency Report
AR 702-7-1, Reporting of Product Quality Deficiencies within the U.S. Army
AR 710-1, Centralized Inventory Management of the Army Supply System
AR 710-2, Supply Policy below the National Level
AR 725-50, Requisition, Receipt, and Issue System
AR 735-5, Policies and Procedures for Property Accountability
AR 740-3, Stock Readiness
AR 740-26, Physical Inventory Control
AR 750-1, Army Material Maintenance Policy
AR 750-6, Army Equipment Safety and Maintenance Notification System
AR 750-10, Army Modification Program
AR 750-43, Army Test, Measurement, and Diagnostic Equipment
AR 750-59, Army Corrosion Prevention and Control Program



DA Pam 25-30, Consolidated Index of Army Publications and Blank Forms
DA Pam 25-403, Guide to Recordkeeping in the Army
DA Pam 385-10, Army Safety Program
DA Pam 385-16, System Safety Management Guide
DA Pam 385-30, Mishap Risk Management
DA Pam 385-90, Army Aviation Accident Prevention Program
DA Pam 420-11, Project definition and Work Classification
DA Pam 700-32, Packaging of Army Materiel
DA Pam 700-60, Department of the Army Sets, Kits, Outfits, and Tools
DA Pam 700-142, Instructions for Materiel Release, Fielding, and Transfer
DA Pam 710-2-1, Using Unit Supply System (Manual Procedures)
DA Pam 710-2-2, Supply Support Activity Supply System: Manual Procedures
DA Pam 738-751, Functional Users Manual for the Army Maintenance Management System – Aviation (TAAMS-
A)
DA Pam 750-1, Commander’ Maintenance Handbook
DA Pam 750-3, Soldiers’ Guide for Field Maintenance Operations
DA Pam 750-8, The Army Maintenance Management System (TAMMS) Users Manual
DA Pam 750-43, Army Test Program Set Implementation Guide

FM 3-04.120, Air Traffic Services Operations
FM 3-04.155, Army Unmanned Aircraft Systems Operations
FM 4-04.240, Instrument Flight for Army Aviators
FM 3-04.300, Airfield and Flight Operations Procedures
FM 3-04.513, Aircraft Recovery Operations
FM 3-52.3, Multi-Service Procedures for Joint Air Traffic Control
FM 4-25.11, First Aid
FM 5-19, Composite Risk Management
FM 6-02.70, Army Electromagnetic Spectrum Operations
FM 10-15, Basic Doctrine Manual for Supply and Storage
FM 10-27-4, Organizational Supply and Services for Unit Leaders

STP 1-93C1-SM-TG, Soldier’s Manual and Trainer’s Guide, MOS 93C, Air Traffic Control, Skill Level 1
STP 1-93C24-SM-TG, Soldier’s Manual and Trainer’s Guide, MOS 93C, Air Traffic Control, Skill Levels 2/3/4
STP 9-91D12-SM-TG, Soldier’s Manual and Trainer’s Guide, MOS 94D, Air Traffic Control Equipment Repairer,
Skill Levels 1 and 2
STP 9-91D34-SM-TG, Soldier’s Manual and Trainer’s Guide, MOS 94D, Air Traffic Control Equipment Repairer,
Skill Levels 3 and 4
STP 9-94H14-SM-TG, Soldier’s Manual and Trainer’s Guide, Test, Measurement, and Diagnostic Equipment
(TMDE) Maintenance Support Specialist, MOS 94H, Skill Levels 1-4

TB 11-6625-3263-25, Test Equipment Modernization (TEMOD) Program Guide and Replacement
Lists, 2 December 2004.
TB 43-0118, Field Instructions for Painting and Preserving Communications-Electronics Equipment,
15 June 1986.
TB 43-0129, Safety Requirements for Use of Antenna and Mast Equipment, 15 June 1986.
TB 43-0133, Hazard Controls for CECOM Radio Frequency and Optical Radiation Producing Equipment, 15
November 2000.
TB 43-180, Calibration and Repair Requirements for the Maintenance of Army Materiel, 1 June 2010.
TB 385-4, Safety Requirements for Maintenance of Electrical and Electronic Equipment, 1 July 2008.
TB 750-25, Maintenance of Supplies and Equipment: Army Test, Measurement and Diagnostic Equipment (TMDE)
Calibration and Repair Support (C&RS) Program, 7 October 2008.
TB Med 523, Control of Hazards to Health From Microwave and Radio Frequency Radiation and Ultrasound, 15
July 1980.
TB Sig 222, Solder and Soldering, 5 March 1985.



TC 3-04.81, Air Traffic Control Facility Operations, Training, Maintenance and Standardization.
TM 5-811-3, Electrical Design: Lightning and Static Electricity Protection, 29 March 1985.

FEDERAL AVIATION ADMINISTRATION PUBLICATIONS
AIM, Aeronautical Information Manual
FAA Publications can be located at http://www.faa.gov/library/.
FAA Advisory Circular 70/7460.1, Obstruction Marking and Lighting.
FAA JO 1900.47, Air Traffic Organization Operational Contingency Plan, 22 October 2009.
FAA JO 6130.3, Maintenance of Flight Data Input/Output (FDIO) Equipment, 7 May 2009.
FAA JO 6191.3, Standard Terminal Automation Replacement System (STARS), 16 November 2006.
FAA JO 6310.19, Maintenance of Airport Surveillance Radar -9 (ASR-9), 1 February 1999.
FAA JO 6310.30, Maintenance Handbook for Airport Surveillance Radar, ASR-11 Facilities, 6 June 2007.
FAA JO 6310.9, Maintenance of Airport Surveillance Radar (ASR-7, ASR-7E5, ASR-7F, and ASR-8), 3 December
1990.
FAA JO 6360.1B, Maintenance of Air Traffic Control Beacon Interrogator (ATCBI) Equipment (Except ATCBI-5),
9 March 1979.
FAA JO 6360.14B, Maintenance of Air Traffic Control Beacon Interrogator (ATCBI-5) Equipment and Mode-S
Collocated with Solid-State Radar Beacon Decoder (SSRBD), 1 August 1985.
FAA JO 6410.18, Maintenance of the Digital Bright Radar Indicator Tower Equipment (DBRITE), 4 October 1991.
FAA JO 6480.6, Maintenance of Air-to-Ground (A-G) Communications Facilities, 20 June 1990.
FAA JO 6580.5, Maintenance of Remote Communication Facility (RCF) Equipment, 18 June 2008.
FAA JO 6740.2, Maintenance of Nondirectional Beacons (NDB), 6 March 1989.
FAA JO 6750.49, Maintenance of Instrument Landing System (ILS) Facilities, 28 July 1999.
FAA JO 6670.13, Maintenance of Digital Voice Recorder (DVR) Equipment, 3 December 2008.
FAA JO 6770.2, Maintenance of 75 MHz Fan Marker (FM) Facilities, 5 June 1989.
FAA JO 6820.7, Maintenance of Navigational Aids, Facilities and Equipment- VOR, DVOR, VOR/DME,
VORTAC, 21 January 2009.
FAAO 7110.1, Air Traffic Evaluation
FAA JO 7110.65T, Air Traffic Control, 11 February 2010.
FAA JO 7110.67, Special Aircraft Operations
FAA JO 7210.3. Facility Operations and Administration. 11 February 2010.
FAA JO 7210.56, Air Traffic Quality Assurance
FAA JO 7220.1, Certification and Rating Procedures for Department of Defense (DOD) Personnel, 20 October
2008.
FAA JO 7340.2, Contractions, 27 August 2009.
FAA JO 7350.8, Location Identifiers, 8 April 2010.
FAA JO 7400.2, Procedures for Handling Airspace Matters, 10 April 2008.
FAA JO 7610.4, Special Operations, 12 March 2009.
FAAO 6000.6B, Interagency Ground Inspection Guidance, 5 August 2005.
FAAO 6000.15, General Maintenance Handbook for NAS Facilities, 1 February 2010.
FAAO 6190.16, Maintenance of the Micro En Route Automated Radar Tracking System (MEARTS), 29 February
2008.
FAAO 6700.20A, Non-Federal Navigational Aids and Air Traffic Control Facilities,
11 December 1992.
FAAO 7900.5, Surface Weather Observing, 11 May 2001.
FAAO 8020.11, Aircraft Accident and Incident Notification, Investigation, and Reporting, 2 February 2010
FAAO 8020.16, Air Traffic Organization Aircraft Accident and Incident Notification, Investigation, and Reporting,
13 September 2005.
FAAO 8200.1, United States Standard Flight Inspection Manual (USSFIM), 1 October 2005.
FAAO 8240.41, Flight Inspection/Air Traffic On-Site Coordination Requirements, 1 October 2005.
FAAO 8260.15, United States Army Terminal Instrument Procedures Service, 2 February 2007.
FAAO 8260.19, Flight Procedures and Airspace, 16 September 2007.
FAAO 8260.3, United States Standards for Terminal Instrument Procedures, 12 November 1999.
FAA-STD-019E, FAA Standard, Lightning Protection, Grounding, Bonding, and Shielding Requirements for
Facilities and Electronic Equipment, 22 December 2005



Federal and DoD FLIP Publications CFR Part 1
CFR Part 65
CFR Part 67
CFR Part 91
WSOSH8
JANAP 146E
Low/High Altitude Instrument Approach Procedures
Low/High Altitude Charts
IFR/VFR Supplements
Airport Facility Directory
Flight Information Handbook

Forms
DA Form 3501, GCA Operations Log
DA Form 3501-1, Precision Approach Radar (GCA) Data
DA Form 3502, Daily Report of Air Traffic Control Facility
DA Form 3503, Air Traffic Control Position Log

NOAA Form MF1-10C, Surface Weather Observations
FAA Form 7230-4, Daily Report of Facility Operation
FAA Form 7230-8, Flight Progress Strips
FAA Form 7230-10, Position Log



Annex 5: Terminology and Definitions

A5-1. Definitions

Contract Discrepancy Report (CDR). A report issued by QAE when Contractor non-compliance with the PWS is
observed or reported. If substantiated, CDR action may result in a reduced invoice payment amount.

Contracting Officer: Located at NGB-AQ, Arlington, VA. A Contracting Officer is a person with the authority to
enter into, administer, and or terminate contracts and make related determinations and findings. The term includes
certain authorized representatives of the contracting officer acting within the limits of their authority as delegated by
the contracting officer.

Defective Service: A service output that does not meet the standard of performance associated with it in the Service
Delivery Summary.

Equipment Maintenance: includes all forms and levels of equipment upkeep from simple preventative
maintenance and cleaning through complete inspection assembly repair, corrosion control, reassemble, adjustment,
and calibration as applicable. It includes the repair and replacement of component parts and sub assemblies.

Installation Status Report: A report used to report the status of services at an airfield. Airfields are reported under
ISR-Services (ISR-S) 900. Air Traffic Control services are reported under 900.D and ATC Maintenance services
under 900.E.

Performance Requirement: The point that divides acceptable and unacceptable performance. The performance
requirement is the Service Delivery Summary or PWS. Performance below these defined indicators could result in a
Contract Discrepancy Report.

Operational: Performing to the standards listed in the applicable Technical Order/manual for that item of
equipment

Quality Assurance: Those actions taken by the QAE to assure services meet the requirements of the PWS.

Quality Assurance Evaluator/Evaluation (QAE): A Government person responsible for surveillance and
evaluation of Contractor performance.

Quality Assurance Surveillance Plan (QASP): An organized written document used for quality assurance
surveillance. This document contains specific methods to perform surveillance of the Contractor.

Quality Control (QC): Those actions taken by the Contractor to control the performance of services so that they
meet the requirements of the PWS.

Quality Control Plan (QCP): Contractor’s detailed plan to administer all aspects of the contract.

Scheme: An approved engineering plan and or program for the installation, relocation, or removal of a facility or
piece of equipment.

Service Delivery Summary (SDS): Identifies the key service outputs of the contract that will be evaluated by the
QAE to assure service delivery summary standards are met by the Contractor.

Site Manager: The individual appointed by the Contractor to be responsible for the overall management of this
contract at a specific site and who acts as central point of contact for the Government. At maintenance only location,
is designated as Lead Technician.

Unscheduled Maintenance: Those unpredictable maintenance requirements not planned or programmed for but
which require prompt attention and must be included in or substituted for previously scheduled workloads. This



includes compliance with immediate action, correction of discrepancies discovered during operation of equipment,
and performance of repairs as a result of accidents and or incidents.

A5-2. Abbreviations & Acronyms

AIM: Aeronautical Information Manual
Airfield Manager: The person responsible for the supervision and management of an airfield (civil or military).
AJUA: Airport Joint Use Agreement (between civil & military authority)
AOB: Airfield Operations Board: Provides a forum for discussing, updating and tracking various activities in
support of the airfield mission.
ATCALS: Air Traffic Control & Landing Systems
ATIS: Automatic Terminal Information System
C-E: Communications-Electronics
CA/CRL: Custodian Authorization/Custody Receipt Listing
CEMI: Communications-Electronics Maintenance Instruction
CIC: Controller in Charge
COR: Contracting Officer’s Representative
COTR: Contracting Officer’s Technical Representative
CSRD: Communications Systems Requirements Document is now an I/NSS Requirements Document.
CTO: Control Tower Operator Certificate (FAA)
DAT: Digital Audio Tape
DMA: Defense Mapping Agency
DoD: Department of Defense
DoDD: Department of Defense Directive
DVRS: Digital Voice Recorder System
ELT: Emergency Locator Transmitter
ETVS: Enhanced Terminal Voice Switch
FAA: Federal Aviation Administration
FAAO: Federal Aviation Administration Order
FAC: Facility
FCC: Federal Communications Commission
FDIO: Flight Data Input/Output
FIFO: Flight Inspection Field Office
FLIP: Flight Information Publications
FOD: Foreign Object Debris
FOIA: Freedom of Information Act
FOUO: For Official Use Only
FSDO: Flight Standards District Office
GENOT: General Notice
HVAC: Heating, Ventilation, & Air Conditioning
IAW: In accordance with
IDS: Information Display System
IFR: Instrument Flight Rules
ILS: Instrument Landing Systems
IPB: Illustrated Parts Breakdown
ISR: Installation Status Report
JO: Joint Order
LAN: Local Area Network
LAWRS: Limited Aviation Weather Reporting Stations
LOA: Letter of Agreement
LOP: Local Operating Procedure
MCCA: Master Construction Cooperative Agreement
METAR: Meteorological Aviation Report
MOA: Memorandum of Agreement
MOU: Memorandum of Understanding
NAVAID: Navigational Aid



NDB: Non-Directional Beacon
NGB: National Guard Bureau
NGB/AQ: Office symbol for National Guard Bureau, Acquisitions
NGB/AQC-S: National Guard Bureau Contracting Office
NOAA: National Oceanographic and Atmospheric Administration
NOTAM: Notice to Airmen
NWS: National Weather Service
NON-FLY DLR: Non-flying related Depot Level Repair
OHR: Operation Hazard Report
OPLAN: Operations Plan
PCAS: Primary Crash Alarm System
PIREP: Pilot Report of aviation weather phenomena
PMI: Preventive Maintenance Inspection
QAE: Quality Assurance Evaluator/Evaluation
R-ACD: Remote ARTS Color Display
RIAC: Rhode Island Airport Commission
RSRS: Reduced Same Runway Separation
SAWRS: Supplementary Aviation Weather Reporting Stations
SCAS: Secondary Crash Alarm System SIGMET: Significant Meteorological Information
PWS: Performance Work Statement SL: Shift Leader
STARS: Standard Terminal Automation Replacement System
STVS: Small Tower Voice Switch
SPECI: Special Weather Report
SYSTEM: For the purposes of this PWS, this term refers not only to the end item of equipment but also to
associated equipment, accessories, and transmission cables necessary for the proper operation of the end item.
TACAN: Tactical Air Navigation (UHF azimuth and distance)
TCTO: Time Compliance Technical Order. The method of directing and instructing a change to an existing
technical order and the equipment it covers.
TDW: Tower Display Workstation
Technical Order Complete: A condition whereby all material, components, accessories and hardware listed in the
technical order as required for or supplied with a set are on hand and identifiable
TRD: Tower Radar Display
UHF: Ultra High Frequency
UTA: Unit Training Assembly
VHF: Very High Frequency.
VOR: VHF Omni-directional Range



Annex 6: Aircraft Accidents and Incidents

A6.1.Primary Crash Alarm System. The tower SL/CIC will immediately activate the
PCAS and notification actions per the installation/airfield pre-accident plan following an
aircraft accident. Once completed, the SL/CIC will notify the Site Manager.

A6.2.Pre-AccidentPlan. The Contractor shall ensure all towers have in place and
rehearse a pre-accident plan with a checklist of priority actions.

A6.3. Actions Following an Aircraft Mishap

A6.3.1 ATC. ATC shall continue to provide continuous safe, orderly, and expeditious
movement of all air traffic operating under the jurisdiction of the ATC facility. In addition,
ATC shall obtain accurate and complete information for investigations and safeguard all
documents, strips and recordings.

A6.3.2 Equipment. When a facility, service, or navigational aid (NAVAID) is suspected
to have been involved in an aircraft accident or incident, ATC must inform the Airfield
Manager/COTR immediately. When an accident or incident involves, or is suspected to
have involved, radar equipment/displays, the facility will discontinue radar service and
using the equipment. The QAE/COR, Site Manager and ATCALS maintenance will
determine if equipment performance and alignments are within specifications when a
facility or navigational aid is suspected of being involved in or contributing to an aircraft
mishap/incident. The QAE/COR, Site Manager and ATCALS maintenance, will
determine whether or not to withdraw a facility from service. If equipment is suspect an
official flight inspection will be requested. The suspect facility will be returned to
operation only after completion of a successful flight inspection.

A6.4. Information Release: No personnel may give interviews, make statements, or
release any written or recorded information to news agencies or unauthorized personnel
or organizations. Information on an aircraft accident, incident, or alleged violation of any
kind will not be released outside official Army channels without approval from the
commander, United States Army Aeronautical Services Agency (USAASA). The identity
of personnel involved will be treated as restricted information. The installation
commander may approve the release of information to Army organizations and Army
press releases after consultation with the NGB Public Affairs Office (PAO) and the Staff
Judge Advocate (SJA).

A6.5.The Site Manager must remove any controller from ATC duties pending an FAA
flight surgeon’s evaluation if the QAE/COR determines the controller contributed to a
mishap and or questions the controller’s capability to control traffic. The QAE/COR has
the authority to require the controller, through the Site Manager, to submit to a drug
urinalysis test or blood alcohol test.

A6.6.Retaining Records: The Site Manager shall file and maintain official copies of
written and recorded records pertinent to an alleged flying incident, aircraft mishap and
or hazardous air traffic incident IAW TC 3-04.81. The Site Manager is the official
custodian for all DAT tapes, cassettes and data extraction disk recordings.



APPENDIX 1: Recognized Holidays

A1-3. Federal Holidays.

New Years Day January 1st

Martin Luther King Jr. Day 3rd Monday in January

Presidents Day 3rd Monday in February

Memorial Day Last Monday in May

Independence Day July 4th

Labor Day 1st Monday in September

Columbus Day 2nd Monday in October

Veteran’s Day 11th of November

Thanksgiving Day 4th Thursday in November

Christmas Day 25th of December

NOTE: Some regional Department of Labor Standards allow for holidays beyond the
Federal Holidays. The above listed work schedules shall be only IAW the 10 Federal
Holidays





APPENDIX 2: Air Traffic Control Liability Insurance Requirements

Air Traffic Control Liability Insurance–This Insurance is in addition to the
requirements of FAR Clause 52.228-5 (Insurance–Work on a Government
Installation) as detailed in Section H-12.

Type of Insurance: Minimum Amount:
Aviation operation Insurance..................................................... $ 10,000,000.00 each occurrence
Comprehensive General Liability to
Include Bodily Injury, and Property .......................................... $ 10,000,000.00 each occurrence
Products Completed Operations
Aggregate Limit ........................................................................ $ 10,000,000.00 each occurrence
Personal Injury and Advertising
Injury Aggregate........................................................................ $ 10,000,000.00 each occurrence
Each Occurrence........................................................................ $ 10,000,000.00
Fire Damage Any One Fire ....................................................... $ 50,000.00 each occurrence
Medical Expense Any One Person ............................................ $ 1,000.00 each occurrence

The insurance coverage referenced above exclusively means coverage for
personal injury and/or property damage resulting from Air Traffic Control
Operations at each location.

It is a condition of the contract that the policy provider shall furnish written
notification to the Army National Guard, Contracting Officer and the Contracting
Officer’s Representative thirty (30) calendar days in advance of the effective date
of any changes to include, reduction in coverage or cancellation of policy.

The contractor shall furnish true copies of the liability policies and/or Certificates
of Insurance, to include any manually countersigned endorsement of any
changes, including the ARNG’s contract number to ensure proper filing of
documents. The insurance shall be effective and evidence of acceptable
insurance furnished within five (5) calendar days after award. Furthermore,
evidence of policy renewal shall be furnished not later than ten (10) calendar
days prior to policy expiration.

The maintenance of insurance coverage as identified in Appendix 2 of this PWS
shall be a continuing obligation and the lapse or termination of insurance
coverage without replacement coverage being obtained first may be grounds for
termination for default under the terms and conditions of the contract.


